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 J&K Agro Industries Development Corporation Limited  

   Gole Pully, Talab Tillo, Jammu 

 
NOTICE INVITING TENDER 

 
E NIT No.  63 of 2023-24 JK Agro 

 
 
No.: Agro/DM/PSJ/4827-30                                                   Dated: 15.12.2023      
 
  
 For and on behalf of the Lt. Governor, UT J&K, e-tenders are invited on 
Percentage Basis from approved and eligible contractors registered with J&K Govt. 
CPWD, Railways and other State/Central Government for the following works as per 
the detail given below; 
  

S. No.                 Name of Work 
Adv. Cost           
(in lacs) 

Cost of 
Tender 
Document          
(In Rs.) 

Earnest money 
@ 2% of the 
Adv. Cost                
(In Rs.)  

Time 
of completion 

Class of Contractor 

1 

Misc. civil works (Package 3) - 
Construction of 

Multipurpose Cold Storage 
and Ripening Chambers at 
Talab Tillo, Jammu (J & K) 

122.03 5900 244000 90 days A class and above  

 
     Position of AAA:-Accorded  
     Position of Funds :- Available 
 

1. The Bidding Document Consisting of qualifying information , eligibility, criteria, Specification, set of 
terms and condition of contract and other details can be seen/downloaded from the departmental 
website www.jktenders.gov.in as per the schedule of dates given below:- 
 

1 Date of Issue of NIT 15.12.2023 

2 Period of downloading of bidder 
documents  

15.12.2023 to  04.01.2024 till 16:00 hrs 

3 Bid submission Start date  15.12.2023 

4 Bid submission End date   04.01.2024 till 16:00 hrs 

5 Date and time of opening of 
Technical bids (online) 

05.01.2024  at 15:00 hrs 
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6 Date and time of opening of 
Financial bids (online) 

After the complete Technical Evaluation of 
documents of all participated bidders  

 

1. Bids must be accompanied with cost of tenders’ documents in shape of Bank Receipt in f/o J&K 
Agro Industries Development Corp. Ltd bearing J&K Bank Acc No CD-0097010100000962, IFSC 
Code- JAKA0TNHALL, Earnest money/bid security in the shape of CDR/FDR Pledged in favour 
of Managing Director J&K Agro Industries Development Corporation Limited. 

2. The date and time of opening of bid shall be notified on website www.jktenders.gov.in and convey 
to the bidder automatically through an e-mail message on their mail id. The Financial bids of 
responsive bidders shall be opened online on same website in the office of Managing Director J&K 
Agro Industries Development Corporation Limited. (Tender receiving authority). The date for 
same shall be intimated separately. 
 

3. The earnest money shall be fortified if. 
a) Any bidder/ tenderer withdraw his bid/ tender during the period of bid validity or make any 

Modifications in the terms and conditions of the bid.   
b) Failure of Successful bidder to furnish the required performance security within specified time 

period after issue of letter of acceptance.   

c) Failure of Successful bidder to execute an agreement on an affidavit of Rs. 100/- within 07 days. 

4. Instruction to bidders regarding e-tendering process. 
4.1 Bidders are advised to download bid submission manual from the "Downloads" option as well as 

from "Bidders Manual Kit" on website www.jktenders.gov.in to acquaint bid submission 
process.  

4.2 To participate in bidding process, bidders have to get 'Digital Signature Certificate (DSC) as per 
Information. Technology Act-2000. Bidders can get digital certificate from any approved 
vendors.   

4.3 The bidders have to submit their bids online in electronic format with digital Signature. No bid 
will be accepted in physical form.   

4.4 Bids will be opened online as per time schedule mentioned above. 
4.5 Bidders must ensure to upload scanned copy of all necessary documents and complete address , 

email-id and contract no. with the bid. Besides, original/Photocopies of documents related to the 
bid are submitted physically only by L-1 bidder. 
 

Note: - Scan all the documents on 100 dpi with black and white option. 
5. The department will not be responsible for delay in online submission due to any reasons.   
6. Scanned copy of cost of tender document in shape of Bank Receipt and Earnest Money/Bid Security 

in shape of CDR/FDR pledged to Managing Director J&K Agro Industries Development 
Corporation Limited must be uploaded with the document of the bid. 

7. Bidders are advised to use "My Documents" area in their user on www.jktenders.gov.in portal to store 
such documents as are required.  

8. The unit rates and prices shall be quoted by the bidders entirely in Indian Rupees and the rates 
quoted shall be deemed to include price escalation and all taxes up to completion of work unless 
otherwise, specified 

9. That the payment is restricted to the contract cost and will be subject to the condition that no cost 
overrun of any kind is to be paid unless and until approved from the competent authority. 
 

10. The technical Bid must consists of following information and documents.  



4  

10.1 All bidders shall include the following information and documents with their bids:-  
(a) Copy of registration card duly renewed for the current financial year 2023-24 
(b) Copy of GSTIN Registration Number and Latest GST-3B return file shall be furnished. 
(c) Copy of PAN Number. 
(d) EMD in the shape of CDR/FDR. 
(e) Copy of cost of document (COD) in the shape of bank slip only. 
(f) Copy of Average Annual Total Turnover with UDI No. mentioned. 
(g) Copy of Experience with respect to the Similar Nature of Work.  
(h) Notarized Affidavit with nomenclature of work for correct information duly signed by the 

contractor as per Annexure-C 
(i) Copy of Bid Acceptance as per Annexure D 
(j) Copy of verification certificate from card issuing authority/SSP Crime Branch, Jammu for the 

registration card issued from Kashmir Division also to be uploaded. 
 

11. Technical Eligibility:-  

 
12.  Financial Eligibility:-  

 
Financial 
Eligibility  
Criteria 
Annual 
Turnover 

The average annual total turnover / revenue from operations for 
the last three financial years (i.e. 2020-21, 2021-22 and 2022-23) 
should be of value not less than 30% of estimated cost. The 
information shall be supported by CA certificate 

 
           
             Sd/- 

              Divisional Manager 
          P&S Division, Jammu  

                 JK Agro Industries                           
Corporation Ltd. 

Experience with 
respect to similar 
nature of work  

1. Experience of having successful completed similar 
works during last 07 years ending last day November 
2023 should be either of the following:-  

a. Three similar completed works costing not less 
than the amount equal to 40 % of the estimated 
cost 
                   or  

b. Two similar completed works costing not less than 
the amount equal to 50 % of the estimated cost. 
                   or 

c. One similar completed work costing not less than 
the amount equal to 80 % of the estimated cost.   

2. Tenderer to submit required details & documents in 
support. 
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                      J&K Agro Industries Development Corporation Limited 

 
Standard Bidding Document 

General terms and Conditions 

 
The NIT consisting of qualifying information, eligibility criteria, specifications, 
terms & conditions, Bill of Quantities can be seen/downloaded from the J&K 
Govt. website www.jktenders.gov.in 
 

 
1. The hard copies of original documents along with Bid security Declaration 

should be submitted only by the bidder who is declared as L1 after opening of 
financial bids in the office of Managing Director, Jammu. 

 
 

2. In case of holidays/ office happens to be closed on the date of opening of 
the bids, bids will be opened on the next working day at the same time and 
venue. 

 

3. It is presumed that bidder is agreed upon all the terms and conditions of 
e-NIT and also thoroughly read the scope of work/Technical 
Specifications and has accepted all in total and is well versed with the ’s 
Laws / Rules of e-tendering. 

 
4. The bids for the work shall remain valid for a period of 180 days from the date 

of opening of bids. 
 

 
13. The earnest money shall be fortified if. 

d) Any bidder/ tenderer withdraw his bid/ tender during the period of bid 
validity or make any Modifications in the terms and conditions of the bid.   

e) Failure of Successful bidder to furnish the required performance security 
within specified time period after issue of letter of acceptance.   

f) Failure of Successful bidder to execute an agreement on an affidavit of 
Rs. 100/- within 07 days. 

 
5. Instruction to bidders regarding e-tendering process: 

 
 

a) The bidders have to submit their bids online in electronic format with 
Digital Signature. No Financial bid will be accepted in physical form. 
 

b) List of documents to be scanned and uploaded within the period of bid 
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submission i.e.: 
 

i) Cost of Tender document in shape of Saving Receipt and 
uploading a copy of same on e-tendering portal. 

 
ii) EMD in the shape of FDR/CDR. 

 
iii) Other documents comprising of copies of PAN card, Latest income 

Tax return, GST Registration Certificate with latest return, 
Registration Card, Experience certificate with respect to similar 
nature of work, MoU with PEB in Case the contractor has not its 
own PEB Manufacturing Unit, Tender document (SBD) duly 
signed & stamped on each leaf should also be uploaded. 
 

iv) The Successful bidder shall have to furnish the Performance 
Security @ 5 % of the quoted cost in the shape of CDR/ FDR/BG 
valid till successful completion and handing over of work 
allotted within seven days of the notification of the same. In case 
of L-1 failing to provide performance security @ 5% for the works 
within 7 days after being notified, his bid shall be cancelled and 
work shall be offered to L-2 for execution on L-1’s rates at the 
discretion of The Managing Director Concerned and his EMD 
shall be forfeited. 

 
v) The Performance security @ 5% of the successful bidder shall 

be released after successful completion and handing over of work 
allotted. 

 
Note: The above documents are to be uploaded on the website before 
opening of technical bid 
 

a. The bidders are advised to accept and sign each leaf of the tender 
document with stamp/ seal before uploading on the portal. 
 

Note:-Scan all the documents on 100 dpi with black and white option. 
Originality of the up-loaded documents is sole responsibility of the 
contractor. 

 
6. Unbalanced Bid: The successful Bidder L1 shall have to deposit an 

additional performance security in the shape of CDR/FDR/BG before award 
of contract in case the bid of the lowest bidder is found to be unbalanced 
and following scale shall be apply thereto: 

 
 
 
 



7  

 
S.No  Percentage of unbalanced bid viz -a- viz 

Adv. Cost  
Additional performance security  
to be deposited on quoted bid by L1  

01  Upto and including 15% below  Nil  
02  >15% up to and including 20% below  5%  
03  >20% up to and including 25% below  10%  
04  >25% up to and including 30% below  15%  
05  >30% below  20%  
 
The additional performance security shall be released after successful 
completion of work 

 
7. The J&K AIDCL will not be responsible for delay in online submission due to 

any reasons. 
 

8. Bidders may contact office of the Managing Director, Jammu for any 
guidance for getting DSC or any other relevant details in respect of e- 
tendering process through email or in writing during office hrs on working 
days only. 

 
9. Bidders are advised not to make any change in BOQ (Bill of Quantities) 

contents. In no case they should attempt to create similar BOQ manually. 
The BOQ downloaded should be used for filling the rate inclusive of all taxes 
and it should be saved/uploaded with the same name as it contains. 

 
10. The rates and prices shall be quoted by the bidder entirely in Indian Rupees 

and the rates quoted shall be deemed to include price escalation and all 
taxes upto completion of the work unless otherwise, specified. 

 
11. Bidders are advised to use "My Documents" area in their user on J&K Govt. 

E-Tendering portal i.e. www.jktenders.gov.in to store such documents as is 
required. 

 
12. Scheme of bidding process: The bid submitted by the Bidder shall be in two 

separate parts. 
 

A) PARTI: This shall be named technical Bid and shall comprise of: 
i) Scanned copies of all documents listed in as technical bid (Hard copies  

to be submitted only after the bidder is declared L1) 

 
B) PARTII: It shall be named Financial Bid and shall comprise of: 

i) Percentage rates of Items offer as specified in subject matter—the 
financial bid (i.e. rates offered in the BOQ) shall be submitted & opened 
online only. (No hard copy of Price BOQ shall be submitted) 

 
13. Terms and Conditions: 
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a) Terms and Conditions are laid down in Annexure “A”  
b) The intending bidders are advised to visit the site at Jammu to ascertain 

the exact quantum of work before quoting their rates in their own interest. 
 
 

 
14. Bid Prices: 

 
i) The Contract for the work shall be as described in NIT. 

 
ii) The Bidder shall quote for the mentioned job in bid form. 

 
iii) The prices to be quoted by the intending tenderer shall include the 

supply of material and other items whatsoever required for carrying out 
the job to fulfill the intent and purpose as laid down in the 
specifications whether specifically mentioned or not. The prices/rates 
quoted shall be inclusive of all taxes, duties, packing, forwarding, 
freight, transit insurance and all other levies as applicable by the 
Central as well as UT Government including the WCT as applicable in 
the J & K UT Govt. on work contracts for the completion of the work. 
The successful tenderer/ contractor, on completion of the 
contract/work, shall be issued a certificate on prescribed format from 
the Managing Director, JK AIDCL for the purpose of proof of payment of 
such tax. Failure to include all other taxes and duties will not entitle the 
contractor to any extra claims from the Department. The contractor’s 
rates shall remain firm and fixed during the currency of the contract. 

 
iv) The rates and prices quoted by the Bidder shall remain fixed for the 

duration of the contract and shall not be subject to adjustment on any 
account. 

 
15. Bid Validity: 

 
i) Bids shall remain valid for a period of 180 days after the dead line date 

for bid submission. 
 

ii) In exceptional circumstances, prior to expiry of the original time limit, 
the Department may request the bidder to extend the period of validity 
for a specified additional period. The request and the bidder’s responses 
shall be made in writing. A bidder may refuse the request without 
forfeiting his earnest money. A bidder agreeing to the request will not be 
required or permitted to modify his bid, but will be required to extend 
the validity of his earnest money for a period of the extension. 

 
16. Preparation of Bids: 

 
i) Language of Bid is English. (All documents in any other language shall 

be translated in English) 
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17. Format and Signing of Bid: 
 

i) The bid shall be typed or written in indelible ink and shall be signed by 
a person or persons duly authorized to sign on behalf of the bidder. All 
pages of the Bid shall be signed by the person or persons signing the 
Bid. 
 

ii) The Bid shall contain no overwriting, alterations or additions, except 
those to comply with instructions issued by the Departments, or as 
necessary to correct errors made by the Bidder. In that case such 
corrections shall be made by scoring out the cancelled portion, writing 
the correction and initialing and dating it by the person or persons 
signing the Bid. 

 
 

18. Submission of Bids: 
 

i) The Department may extend the deadline for submission of bids online by 
issuing an amendment, in which case all rights and obligations of the 
Department and the bidders previously subject to the original dead line will 
then be subject to the new deadline. 

 
a) The bid submitted shall be out-rightly rejected:- 

 
i) If the scanned copy of cost of tender document (non-refundable) is not 

uploaded. 
 

b) The bid submitted shall be liable to be rejected:- 
 
i) If the bidder does not upload all the documents as stipulated in the bid 

document. 
ii) If any discrepancy is noticed between the documents as uploaded at the 

time of submission of bid and hard copies of L1 bidder (declared after 
technical and commercial evaluation   ) submitted physically after 
opening of the financial bid in the office of tender opening authority. 

iii) Originality of the up-loaded documents is sole responsibility of the 
contractor. 
 

19. Fundamental breach of contract will include: 
 

i) Continuous stoppage of work for a period of 05 days without 
authorization of PMC and Project Management Committee. 

ii) Contractor is declared bankrupt. 
iii) Any evidence of involvement of contractor in corrupt practices. 
iv) Contractor delays the completion of work beyond stipulated time of 

completion. 
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20. Pursuant to the process of termination of defaulted contract, the Department 

reserves the right to invite fresh tender for the balance work at the risk and 
cost of defaulter contractor. 
 

21. Major labour laws applicable to establishment engaged in building and other 
construction work: 

 
i) Compliance with Labour Regulation Laws of U.T. 
ii) Specification/ Quality Control: All items of works shall conform to 

specifications as per latest ISI specifications/ any other relevant 
prescribed specifications. 

iii) Insurance: Insurance cover to Labour/ Machinery/ Work/ Plant 
material/ Equipment by the contractor shall be mandatory and is sole 
responsibility of contractor. 

iv) Laws Governing the Contract:- The contract shall be governed by Laws 
of the land. 

v) Labour Laws applicable as enforced in the U.T of Jammu and Kashmir 
 

 
22. The EMD of the entire bidders including the L1 will be returned on allotment 

of the work. L1 bidder shall be required to deposit 5% only as performance 
security.  

23. For any other Terms and Conditions not part of this tender. The terms and 
Conditions as per PWD JK tender notice shall be applicable. 
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           J&K Agro Industries Development Corporation Limited 

 
Annexure “A” 

  

TERMS AND CONDITIONS 
 

1. The tenderers should bear in mind and comply with the following instructions 
and terms & conditions while tendering for the work/ contract on turnkey 
basis as per scope of work and terms and conditions of the detailed tender 
document. 

 
2. The tenderer should inspect the site Jammu of the proposed work and fully 

acquaint himself with the working conditions before quoting their rates. It 
will be construed that the tenderer has studied the site conditions completely 
and satisfied him with respect to the same. 

 
3. Definitions: In constructing the terms and conditions of this tender 

document or of the documents forming part thereof, unless the context 
otherwise requires, the following words and expressions shall have the 
meanings here in after assigned to them: 

 
i) “corporation” shall mean J&K  Agro Industries Development Corporation 

represented by The Managing Director and/or his authorized representative. 
Engineer-in-charge and Project Management Committee” means a 
representative of JK AIDCL. 
 

ii) “Contractor” shall mean the tenderer whose tender has been accepted and 
who is authorized to enter in to an agreement with the Department for 
execution and completion of the works tendered for by him. 

 
 

iii) “Works” shall mean all works to be executed by the contractor in accordance 
with the specifications and scope of work as specified in the tender document. 
 

iv) Notice in writing or written Notice shall mean a notice or a communication in 
writing, typed or printed, sent either under registered post, ordinary post or 
electronic form to the last known private or business address or delivered 
personally by hand to the contractor. 

 
 

v) Words incorporating the singular only also include the plural and vice-versa. 
 
vi) The Marginal Headings and notes shall not be deemed to be part of this  
contract or taken into consideration in the interpretation or construction of 
this contract. 
 

4. Rates: The rates quoted shall be FOR site, which will include the cost of 
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transportation of materials to the site, storage at site, all handling at site and 
incidental expenses, all taxes such as GST, entry tax, toll tax etc. and the 
fixing in position for which the items of work is intended to be operated. 

 
5. Price Escalation: No cost escalation on any account shall be entertained in 

the quoted rates and the rates quoted shall be firm & final and shall remain 
valid till the completion of the contract. 

 
6. Tender Acceptance: The acceptance / approval of the tender will rest with 

the Managing Director, JK AIDCL who does not bind himself to accept the 
lowest tender and reserves to himself the authority to reject any or all of the 
tenders received without assigning any reason(s). Conditional tenders shall 
be outrightly rejected. 

The Managing Director, JK AIDCL also reserves the right of accepting the 
whole or any part of the tenders received and the tenderers shall be bound to 
perform the same at the quoted rates. 

 
7. Security deposit/ Performance security 

a) The Successful bidder on notification shall have to furnish the 
Performance Security @ 5 % of the quoted cost in the shape of 
CDR/FDR/BG valid till successful completion and handing over of 
work allotted before issuance of LOI (Letter of Intent). In case of L-1 
failing to provide performance security @ 5% for the works within 7 days 
after being notified, his bid shall be cancelled and work shall be offered to 
L-2 for execution on L-1’s rates at the discretion of The Managing Director. 

b) The Performance security @ 5% of the successful bidder shall be 
released after successful completion and handing over of work alloted. 

c) The Bid not accompanied by Bid Security Declaration shall be out-rightly 
rejected. 

d) If in case contractor failed to start/complete the work, within the stipulated 
time period, his Security Deposit/Performance Guarantee @ 5 % shall be 
forfeited after termination of the contract. Besides, defaulting contractor 
shall be debarred from taking works in the Department at least for one 
year. 
 

8. Unbalanced Bid: The successful Bidder L1 shall have to deposit an 
additional performance security in the shape of CDR/FDR/BG before award 
of contract in case the bid of the lowest bidder is found to be unbalanced and 
following scale shall be apply thereto: 
 
 
S.No  

Percentage of unbalanced bid viz -a- viz 
Adv. Cost  

Additional performance security  
to be deposited on quoted bid by L1  

01  Upto and including 15% below  Nil 
02  >15% up to and including 20% below  5% 
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03  >20% up to and including 25% below  10% 
04  >25% up to and including 30% below  15% 
05  >30% below  20% 
 
The additional performance security shall be released after successful 
completion of work 
 

9. Terms of Payment: 
 

a. The contractor will submit 1st running account bills of value, not less than 
50% value of the contract amount towards the work done approved and 
passed by PMC and Project Management Committee of JKAIDCL of which 30% 
payment will be released in the favour of the Contractor on submission of bill.  

b. Balance amount after deducting the security deposit shall be released after 
successful completion, handing over after the trial run, testing & 
commissioning and verification thereof by PMC. 

c. 10% of the whole contract amount shall be kept as Security Deposit and will 
be released after the completion of Defect Liability Period or against bank 
guarantee of the equivalent amount i.e 10 % of the contract value from 
nationalized bank. 

d. For payment of Running Account Bills, the mandatory documents, like copy of 
paid challans of PF / ESI, Royalty, paid bills of water, electricity, copy of CAR 
& WC Policy, copy of labour license, etc, shall be required at the time of Ist RA 
bill & final bill.  For intermediate RA bills, above documents if  not available 
due to reasons stated by contractor with undertaking to comply, may be 
relaxed by PMC and Project Management Committee . However contractor 
must comply the statutory and other provisions Contractor shall indemnify the 
J K AGRO against all losses / damages due to non-compliance of above 
provisions at intermediate stage of any. 

e. The payment claim shall be processed as per the claim verified by the Project   
Management Consultant (PMC) appointed by the corporation and Project 
Management Committee of the corporation. The works shall be supervised by 
Project Management Consultant and Project Management Committee of the 
corporation. 

f. The contractor have to produce the Geo-tagged photographs of before, after 
and during the execution of the work for the processing of the bill. 

 
10. Quantities: The tendered quantities are tentative and may increase or   

decrease at the time of actual execution of work as per requirement. 
 

11. Time of completion:  90 days from the date of allotment. 
 
 
12. Extension in time: If the contractor shall desire an extension in time for 
completion of the works on the grounds of his having been un-avoidably 
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hindered in its execution or on any reasonable ground certified as such by the 
Engineer-in-charge and Project Management Committee/Project Management 
Committee, he shall apply to the Managing Director JK AIDCL within 02 days 
of the date of such event. The Managing Director, JK AIDCL may on reasonable 
grounds therefore authorize such extension as in his opinion is necessary for 
completion of the works in its entirety. 

 
13. Penalty: In the event of contractor’s failure, neglecting declining or 

delaying the supplies / installation or in the event of any damage occurring 
or being caused or in the event of any default or failure in complying with any 
of the terms and conditions of the contract, the corporation shall with or 
without prejudice any other remedy available to it under any law for the time 
being in force in the : 

a. Terminate the contract after 30 days notice. 
b. Recover the amount of loss caused by damage failure or default 

including the consequential damage as may be determined by the 
department and/or 

c. Recover the extra cost, If any, involved in allotting the contract to other 
party and/or. 

d. Impose a penalty in form of liquidated damages on accounts of delay 
beyond the scheduled delivery period subject to 0.5% value of the 
contract per day and not exceeding 10% value of the contract and /or. 

e. Forfeiture of security deposit/ Performance guarantee 
 

14. Commencement of work: The contractor shall commence work on site 
within 07 days from the date of issue of work order. 

 
15. Site Supervision: The work shall be carried out under the direction and 

supervision of Project Management Committee and Project Management 
Consultant. The contractor shall intimate the name of their accredited 
representative who would be supervising the installation and would be 
responsible for taking instructions for carrying out the work on day to day 
basis. 

 
16. Quality: The decision of the Project Management Committee and Project 

Management Consultant with regard to the quality of the material and 
workmanship will be final and binding and the material/equipment rejected 
by the corporation shall be immediately removed by the contract or from the 
site. 

 
17. Damage to works during or after execution: If the contractor or his 

workers break, deface, injure or destroy any part of the structure or other 
property in the vicinity of the works belonging to any person in or on which 
they may be working, such structure, roadkerbs, embankments, fence 
enclosure, water pipes, cables, drains, electrical or telephone posts, or wares, 
trees, grass or grassland or cultivated ground contiguous to the premises on 
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which the work or any part of it is being executed shall make the same good 
at his own cost and in default, the PMC and Project Management Committee 
shall cause the same to be made good and deduct the cost thereof from any 
sums that may due to the contractor under this contractor from his security 
deposit for other works under the Department. 

 
18. Defects Liability Period: The firm shall be bound for a period of 12 

months from the date of handing over of job for satisfactory operation of the 
same and shall furnish a guarantee to this effect to the department / 
Government. Any defects found in equipment or any part thereof, which may 
be caused by bad workmanship, use of inferior material or otherwise, or if in 
the opinion of the department, any repairs/ replacement are required to be 
made to the equipment the firm shall be liable to remove the defect/ or 
conduct repairs at his own cost and expenses within a period of 03 days of 
the receipt of the notice from the corporation. In the event of failure on the 
part of the firm to remove these defects or make repairs within the stipulated 
period, the department may get the defects removed or repairs made by any 
other agency and the cost thereof shall be recovered from the firm. 

 
19. Addition/Alteration in work contract: No addition/alteration in the 

work shall be allowed without prior approval from the competent authority 
i.e. Managing Director, JK AIDCL. 

 
20. Subletting: The contractor shall not assign or sublet the works in whole 

or part without the written permission from the competent authority & incase 
the contractor assign or sublet the contract or attempt to do so. The contract 
will be terminated and actions as deemed fit shall be taken by the 
department. 

 
21. The hardcopies of original documents along with EMD in the shape of 

CDR/FDR should be submitted only by the bidder who is declared as L1 after 
opening of financial bids in the Office of Managing Director, J&K Agro 
Industries Development Corporation Limited. 

 
22. Contract Signing: After acceptance of the contract the tenderer shall 

sign the necessary contract papers/agreement within 07 day of the 
intimation. Expenses for the agreement including cost of stamp papers etc. 
shall be borne by the contractor. The delay or failure to execute the 
agreement shall in no way affect the time of completion of work which will be 
reckoned from the date of placement of supply order/ work order/ letter of 
intent. 

 
23.        Warranty Period: The overall job shall be guaranteed for a period of 

12 months. 
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24. Fees and Permits: The contractor shall obtain all necessary permits / 
clearances and pay for any and all fees required for installation of the 
equipment. 

 
25. Watch and ward of equipment/material: The contractor shall be 

responsible for the watch and ward of his equipment / materials aforesaid. In 
case of any loss or damage to the said equipment /material etc. on any 
account, the contractor shall make good the loss or replace the deteriorated 
material at his cost and expenses and the Department shall in no case be 
liable to pay any compensation. 

 
26. Currency of bid and payment: The rates and prices shall be quoted by 

the bidders entirely in Indian Rupees. Accordingly, all payments shall be 
made in Indian Rupees. 

 
27. Materials, Plants & appliances: The contractor shall arrange at his cost 

all materials, plants, tools, appliances and temporary works required for the 
execution of the works 

 
28.       Indemnity: The contractor shall make the Department harmless and 

shall settle all compensation claims arising as a result of accidents etc. 
aforesaid during the execution of the works at his own cost. 
 

29. Employee  Insurance: ESI charges, if applicable on the workforce 
employed, shall be borne by the contractor. 

 
30. Force Majeure: Any failure or omission to carry out the provisions of the 

contract shall not give rise to any claim by the department or the approved 
supplier/contractor one against the other if such failure or omission arises 
from an “Act of God” which shall include all natural calamities such as fires, 
earthquakes, floods, hurricanes, strikes, riots, embargoes or from any 
political or other reasons beyond the control of parties including war, 
whether declared or not, civil war or a  of insurrection. 

 
31. Decision of the Managing Director to be final: Except where otherwise 

specified in the contract, the decision of the Managing Director, JK AIDCL, 
shall be final, conclusive and binding upon the contractor on all questions 
relating to the meaning specifications, design, drawings, the instructions 
mentioned and the quality of workmanship or materials/equipment used for 
the works. 

 
32. ARBITRATION CLAUSE: If any question, dispute or difference what so 

ever, arises between the firm & the deptt./ Government in relation to or in 
connection with this contract either of the parties may give notice in writing 
of such questions, dispute or difference and the same be referred to the 
Administrative Secretary of the Department for arbitration. This submission 
shall be deemed to be a submission to arbitration within the meaning of the 
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Jammu & Kashmir Arbitration Act. In witness thereof the parties here to 
have signed this agreement on the dates respectively mentioned against their 
signatures. The provision of J&K Arbitration Act Samvat 2002 and of the 
rules there under and statutory modification thereof shall be deemed to apply 
to the arbitration disputes if any regarding reference to courts shall be 
subject to jurisdiction of J&K courts only 

 
33. Jurisdiction of Court: For any dispute arising out of this contract the 

Court of Jammu & Kashmir at Jammu/Srinagar only shall have jurisdiction. 
 
34. Eligibility 

 

 
 
35. If any item is not mentioned / incorporated in scope of work of NIT, but 

necessary for successful commissioning of the job, it shall be deemed to have 
been incorporated for which no extra cost shall be paid by the Department. 

 
36. The bidders are requested to visit the site Talab Tillo, Jammu to get 

acquainted with the nature and quantum of job. 
 
37. Cancellation:  
 

a. The Managing Director reserves the right to cancel the tender before 
issuance of allotment without assigning any reason thereof. 

b. The Corporation  reserves  the right to cancel the allotment order in case 
of fault on the part of the contracting agency and also prior to the receipt 
of the intimation regarding taking in hand execution of work against the 

Experience with 
respect to similar 
nature of work  

1. Experience of having successful completed similar 
works during last 07 years ending last day November 
2023 should be either of the following:-  

d. Three similar completed works costing not less than 
the amount equal to 40 % of the estimated cost 
                   or  

e. Two similar completed works costing not less than 
the amount equal to 50 % of the estimated cost. 
                   or 

f. One similar completed work costing not less than 
the amount equal to 80 % of the estimated cost.   

3. Tenderer to submit required details & documents in 
support. 

Financial 
Eligibility  Criteria 
Annual Turnover 

The average annual total turnover / revenue from operations 
for the last three financial years (i.e. 2020-21, 2021-22 and 
2022-23) should be of value not less than 30% of the 
estimated cost. The information shall be supported by CA 
certificate 
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order. No, claim whatsoever, shall be tenable against the corporation on 
this account 

 
38. All other terms and conditions as reflected in NIT shall also be applicable. 

 
39. Tenderer / bidder shall quote their rates inclusive of GST. 

   
40. GST, Building & other construction workers cess or any other tax, levies, 

duties on materials and on complete works in respect of this contract shall 
be payable by the contractor . JK AGRO will not entertain any claim 
whatsoever in this respect. This should be  included in the rates quoted by 
contractor. 

 
41. The contractor shall be required to pay cess @ 1% of cost of construction 

work in accordance with each bill payable on account of such construction 
to the concerned State of Govt. (Labour Deptt.). Cost of material shall be 
outside the purview of cess, when supplied under a separate schedule 
items.” JK AGRO shall not entertain any claim whatsoever in this respect. 

 
42. Insurances (i.e, Contractor All risk policy & Workmen Compensation Policy) 

for works, persons and property shall be taken by the contractor at his own 
cost for the entire duration of the project. Therefore, tenderer shall quote 
their rates inclusive of premium amounts of the Insurance Policies. 

 
43. If the overall rate, quoted by two or more qualified successful bidders, is the 

lowest and same, then the successful bidder will be selected on the basis of 
lottery in presence of concerned bidders. The Tender Evaluation Committee 
will conduct the lottery. 

 
44. Tests: If the PMC and Project Management Committee instructs the 

contractor to carry out a test not specified in the specification to check 
whether any work has a defect and the test confirms the defect, then the 
contractor shall have to pay for the tests and the defective work shall have to 
be dismantled and reconstructed in accordance to the 
IRC/MOST/BIS/CPWD/NBO specifications as applicable. Cost of the tests to 
be borne by the tenderer. 

 
45. The contractor will furnish documentary proof of procurement of material 

like cement, steel and other equipments and goods to the PMC and Project 
Management Committee. This will include original vouchers for all quantities 
in lieu of purchase of material/equipments etc from the original 
manufacturer or authorized dealer/distributor to the satisfaction of PMC and 
Project Management Committee for ascertaining of genuineness of materials.  

 
No extra payment on account of quality control measures shall be paid to the 
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contractor. 
 
46. Identifying defects: The engineer of PMC shall check the contractor’s work 

and notify the contractor of any Defects that are found. Such checking shall 
not affect the contractor’s responsibilities. The engineer may instruct the 
contractor to search for a defect and to uncover and test any work at site. 
 

47. Correction of defects: The engineer shall give notice to the contractor of 
any defects before the end of the Defect Liability Period, which begins at 
completion and is defined in the contract data. The DPL shall be extended 
for as long as defect remains to be corrected. 

 
48. Every time notice of a defect is given, the contractor shall correct the notified 

Defect within the length of time specified by the Engineer’s notice. 
 
49. Uncorrected Defects: If the contractor has not corrected a defect within the 

time specified in the Engineer’s notice, the engineer will assess the cost of 
having the Defect corrected, and the contractor will pay this amount.  

 
50. The material used by the contractor at site should be of approved 

brand/quality/specifications and any lapse in this regard shall be 
responsibility of the contractor. 

 
51. Tests: the contractor shall be solely responsible for carrying out the 

mandatory tests (Concrete Block etc) required for the quality control at his 
own cost including that of material supplied for execution. 

 
52. Restoration of site: On completion of contract, the contractor shall be 

responsible to remove all un-used material and clearing of site. 
 
53. Treasures & Fossils: Anything of historical or other interest or of significant 

value unexpectedly found on the site shall be the property of Government. 
 
54. The corporation has engaged the Project Management Consultants 

with following defined duties and responsibilities: 
 
i) Project management and monitoring to ensure timely completion of the work. 

 
ii) Submission of monthly progress report detailing the physical progress of 

work. 
 

iii) For day to day supervision and management of site works, including quality 
control, PMC shall deploy adequate and competent manpower at 
construction sites as per site requirement. They will also ensure quality 
control at contractor’s premises / plant location, if processed materials are 
scheduled to be supplied from outside locations, for effective project 
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management and quality control 
 
iv) Maintenance of site records as per the rules and regulations of Government, 

CVC, internal vigilance and other instructions of JK AIDCL, if any. 
 

v) Inspection of Project sites by the Supervisory Engineers & Project 
Coordinators of suitable level as per the JK AIDCL guidelines at planned 
intervals, along with recording of observations in the Site Order Book & other 
important registers, including issue of inspection notes for observations 
recorded during their visits of project sites, to all concerned including JK 
AIDCL, for compliance and information. 

 
vi) Certification of contractor’s bills as per extant norms, including recording of 

test checks as per the JK AIDCL guidelines. 
 

vii) Monitoring of adherence by the contractor to the time schedules, various 
labour laws, safety regulations, insurance policy and any other statutory 
requirements, supervision and inspection of work during the construction 
period. 

 
viii) Supervision and inspection of work during the construction and Defect 

Liability Period. 
 

ix) Issue of work completion certificate after successful completion of 
construction work in parts or full, after the joint survey of JK AIDCL and 
Contractor. 

 
x) Defect Liability Period (DLP) shall be normally one year after the handing 

over of site or issue of successful work completion certificate, whichever is 
earlier. Consultant shall supervise rectification works of defects noticed 
during the DLP. Consultant or Project In- Charge / Executive of JK AIDCL 
shall issue maintenance completion certificate, after successful completion of 
DLP.  

 
xi) Performance, testing and commissioning. 

 

a) Issue of test certificates and “as fitted/completion drawings”. 
b) Availability of operation maintenance and service. 
c) Seasonal performance testing for maintenance of specified temperature 

of Refrigeration system for all seasons.  
d) Consultant shall bring to the notice of the corporation if anything 

additionally required to be done for smooth operation of the plant 
equipment etc. 
 

However their duties and responsibilities are not exhaustive management may 
add or other duties and responsibilities to P.M.C as per the requirement of work 
at site. 
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The contractor shall coordinate and comply with P.M.C advise/Instructions 
 
55. Scope of Work 

 
 

a) Tenderer will ensure supply of all items as per the approved makes list 
mentioned in the tender. In case any make is not available then reference 
has to be made to JKPWD norms and concerned IS for that specific item. 

 

b) The tenderer shall guarantee all the equipment offered for satisfactory 
performance for a period of 12 months from the date of commissioning and 
handing over the installation to JK Agro against defects arising out of faulty 
design, material & workmanship. The tenderer should make good all the 
defects free of costs during the guarantee period and replace or repair the 
defective equipment/parts free of cost promptly and satisfactorily. 

 

c) The defects liability period will be 12 months after actual & final completion 
of work. 
 

d)  10% security deposit  shall be released after successful completion of the   
defects liability period of equivalent amount i.e.10% of the contract value 
from nationalized bank. 
  

56. For any other Terms and Conditions not part of this tender. The terms and 
Conditions as per PWD JK tender notice shall be applicable. 

 
57. For any difficulty in downloading & submission of tender document at 

website, www.jktenders.gov.in   
 

 
                  Sd/- 
Divisional Manager 

          P&S Division, Jammu  
                                                                                              JK Agro Industries                           

Corporation Ltd.
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ANNEXURE“B” 
 

LIST OF DOCUMENTS TO BE SCANNED AND UPLOADED WITHIN 

THE PERIOD OF BID SUBMISSION 

1. Cost of tenders’ documents in shape of Bank Receipt in f/o J&K Agro 
Industries Development Corp. Ltd bearing Acc No. CD-0097010100000962, 
IFSC Code- JAKA0TNHALL. 

 
2. Copy of PAN card. 

 

3. Latest income tax return 
 

4. Copy of GST Registration Certificate/With latest return 
 

5. Experience certificate: Similar Nature of works. 
 

6. Tender document (SBD) duly signed & stamped on each leaf should also be 
uploaded. 
 

7. EMD in the shape of FDR/CDR. 
 

8. Turnover Certificate. 
 

9. Notarized Affidavit as per Annexure C 
 

10. Bid Acceptance as per Annexure D 
 

 
 

 
 

 

 
Sd/- 

              Divisional Manager 
          P&S Division, Jammu                             

JK Agro Industries                           
Corporation Ltd. 
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ANNEXURE“C” 

 

Affidavit on correctness of information furnished with the Bid 
(On an affidavit worth Rs. 10/-) 

 
 

Name of Work: - ________________________________________  
 
1/ I/We, the undersigned, do hereby certify that all the statements made in the required attachments are 
true and correct.  
 
2/ The undersigned also hereby certifies that neither our firm M/s_________________________________ have 
abandoned any work on National Highways in India /any other work of state Government or central Govt. 
nor any contract awarded to us for such works have been rescinded, during last five years prior to the date 
of this bid.  
 
3/ That my/our firm has not been black listed or debarred in any state or central Govt. Department Neither 
my/our firm has any history of litigations.  
 
4/ In case the contract for the work is awarded in my/our favour I/we shall invest a minimum cash up to 
25% of value of the contract during the implementation of work.  
 
5/ I/We authorize the department to seek references from our bankers  
Name of bank is _________________ Branch _________________ Account No.___________________  
 
6/ The undersigned hereby authorize (s) and request (s) any bank, person, firm or Corporation to furnish 
pertinent information deemed necessary and requested by the Department to verify this statement or 
regarding my (our) competence and general reputation.  
 
7/ The undersigned understand and agrees that further qualifying information may be requested, and 
agrees to furnish any such information at the request of the Department/Project implementing agency.  

 
8/ The undersigned is submitting the bid after conducting site visit assessing site condition as per NIT, the 
leads & carriages, the weather condition & by accepting all the condition of tender documents  
 
9/ That undersigned declare that neither I am nor any other partner of my firm is PRI member 
(Chairperson, DDC, BDC, Sarpanch, Panch etc.).  
 
I/We solemnly affirm that the information given in the bid is correct to the best of my knowledge and belief 
and nothing of any sort has been concealed.  

 
     Note: Affidavit to be notarized.  

____________________________________  
 

(Signed by an Authorized Officer of the Firm)  
___________________  

Title of Officer  
___________________  

Name of Firm  
         Date:…………………..  

Valid Email-ID…………………………………  
Whatsapp No………………………………..  
Mobile No……………………………….. – 
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J&K Agro Industries Development Corporation Limited 
ANNEXURE“D” 

         Bid Acceptance Form 
 

            

Enit No.:  63 of 2023-24 JK Agro 
 
However the following conditions are reconfirmed as under:- 

 
1. Payment clause 

 
 

(Yes/No)…….. 
 
 

2. Delivery/Completion period 
(Yes/No)…….. 

 
 

3. Warranty Clause 
(Yes/No)…….. 

  
 

4. Bid Validity period 
(Yes/No)…….. 

 
 

5. Terms and conditions 
Yes/No)…….. 

 
Note: In case of any deviation from any of the terms and conditions of the e-NIT, the 
same shall have to be given on company/firm/contractor’s Letter Head giving full 
details and technical reasons. 

 
 

                                                                                Seal & signature of the Tenderer 

 
 
 
 

As per Annexure “A” of e-NIT 

Valid for a period of 180 days from the date of opening of tenders 

12 months from the date of handing over the project 

     90 days 

Terms of payment:- 
 
As per Annexure of e-NIT ITEM -8 
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Section-X 

LIST OF MANDATORY TESTS 
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SECTION–X 
 
 

                                                     LIST OF MANDATORY TESTS 
S.No. Descriptio

n of 
Material 

Tes
t 

Reference 
of IS Code 

/ 
Specificatio

n for 
testing 

Field/ 
Laborato

ry test 

Frequencyoftesting 

      

1 Cement 
(Approvedbr
and :-JK, 
GujaratAmb
uja, Birla 
Uttam, ACC, 
Vikram 
Shree,Ultrat
ech, Binani, 
Lafarge, 
Madras 
Cement 
(Ramco), 
India 
Cement, 
Jaypee, 
JKLaxmi, 
Dalmia) 

Physical & 
chemical 
properties 

IS:4031 Lab Initial Test-01 test for each 
brand of 
cement.Subsequently,01testfor
200 MT or part thereof for each 
brand. 
Cement should be of approved 
brand and each lot should be 
accompanied by manufacturer's 
test certificates 

      

2 Reinforcem
ent 
steel(Appro
ved brand:-
SAIL, TATA, 
RINL, 
JINDAL) 

Physical & 
chemical 
properties 

IS:1786 Lab Initial Test-01 test for each 
brand and each dia of 
reinforcement steel, 
Subsequently-
Onetestforevery35MT or part 
thereof. Reinforcement Steel 
should be of approved brand 
and each lot should be 
accompanied by 
manufacturer's test certificates 

      

3 Water PH value, 
chlorides, 
sulphates, 
alkalinity test, 
acidity test, 
suspended 
matter, organic 
matter and 
Inorganic matter 

IS:3025 Lab Initial Test- Source 
approval at 
commencement of work 
and Subsequently-every 
six months or change of 
source. 

      

4 Coarse 
Aggregate 

Gradation IS2386–I Field/Lab Minimumonetestforevery50cum
or part thereof. 
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– Building 
works 

Deleterious 
material 

IS2386-II Field/Lab 

Specific Gravity IS2386-III Field/Lab 
Crushing value IS2386-IV Field/Lab 
Impact value IS2386-IV Field/Lab 
10%finevalue IS2386-IV Field/Lab 

      

 
5 

Fine 
Aggregate- 
Building 
works 

Organic 
impurities 

Appendix 'A‘ 
of chapter 
3,PWD/ 
SSR2022 
Specifications 

Field Minimumonetestforevery50cum
or part thereof. 

  Silt content Appendix 'C' 
of chapter 3 
,PWD/SS
R 2022 
Specifications 

Field  

Bulking of Sand Appendix 'D' 
of chapter 3 
,PWD/SS
R 2022 
Specifications 

Field 

Gradation Appendix 
'B'of chapter 
3 
,PWD/SS
R 2022 
Specifications 

Field/Lab 

      

6 Coarse 
Aggregate - 
Road, 
Pavement 
works 

Gradation IS2386–I Field/Lab One test for every day's work. 
Flakiness and 
Elongation Index 

IS2386–I Field/Lab Once for each source of supply 
and 
Subsequently on monthly basis. 

Deleterious 
material 

IS2386-II Lab One test for everyday's work. 

Water Absorption IS2386-III Lab Regularly as required subject to 
a minimum one test a day. This 
data shall be used for correcting 
the water demand 
Of mix on a daily basis 

Los Angeles 
Abrasion 
Value/Aggregat
e Impact value 

IS2386-IV Lab Once for each source of supply 
and subsequently on monthly 
basis 

Soundness IS2386-V Lab Before approving the aggregate 
sand 
Every month subsequently. 

Alkali aggregate 
reactivity 

IS2386- VII, 
IS:456 

Lab Before approving the aggregates 
and 
Every month subsequently. 

      
7 Fine 

Aggregate- 
Gradation IS2386–I Field/Lab One test for everyday'swork. 
Deleterious 
material 

IS2386-II Lab One test for everyday's work. 
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Road, 
Pavement 
works 

Water Absorption IS2386-III Lab Regularly as required subject
 to minimum two test 
per day. This data 
Shall be used for correcting the 
water demand of mix on a daily 
basis. 

Silt Content Appendix 'C' 
of chapter 3 
,PWD/SS
R 2022 
Specifications 

Field Minimum one test for everyday's 
work. 

8 Slump Test 
- 
BuildingWo
rks 

 Appendix 
'D'of 
Chapter 4, 
PWD/ SSR 
2022 
Specifications 

Field Minimum one test for every20 
cum of concrete or part thereof 

      

9 Slump Test - 
PavementW
orks 

 IS1199 Field One test per each dumper load 
at both Batching plant site and 
paving site initially when work 
starts. Subsequently, sampling 
may be done from alternate 
dumper. 

10 CubeTest 
(i) Reinforced 

Cement 
Concrete - 
Buildingwo
rks 

7daysand28day
s Compressive 
strength 

IS516 Lab Onesampleofsixcubesforevery50 
cum or part thereof 

(ii) Dry Lean 
Concrete(D
LC) 
-
Paveme
nt Work 

7dayscompressiv
e strength 

IS516 Lab One sample of five cubes for 
every 150 cum or part thereof 

(iii) Pavement 
QualityConcr
ete (PQC) - 
PavementWor
k 

Compressive 
strength,flex
ure strength 

IS516 Lab 2 cube set samples and 2 beam 
set samples per 150 cum or part 
thereof for each day production. 

      

11 Earthwork 
  Gradation/cla

y& sand 
content 

IS2720-IV Lab  
 
 
 

2testsper3000cumorpartthereo
ffor each source. 

Atterberg's limit IS:2720-V Lab 

California 
Bearing Ratio 

IS2720-XVI Lab 

Maximum dry 
density/OMC 

IS2720-VIII Lab 

Deleterious 
content 

IS:2720-
XXVII 

Lab 
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Frees welling 
Index 

IS:2720-
XXXX 

Lab As and when required by 
Engineer 

Field density IS:272
0- 
XXVIII 

Field (a) One set of 10 measurements 
for each layer per 3000 sqm of 
compacted area for
 embankment 
(b) One set of10 measurements 
for each layer per 2000 sqm of 
compacted area of shoulder and 
sub-grade. 

Moisture content IS:2720-II Field 2testsper1000cum 

      

12 Granular Subbase 
  Gradation IS2386-I Field/Lab Minimum01testpersourceand 

additionaltestafterevery1000cum 
Water absorption IS2386-III Lab Minimum 01 test per source and 

Additional test as required by 
Engineer 

Wet Aggregate 
Impact Value 
test(if WA 
>2.0%) 

IS5640 Lab As required by Engineer 

Aggregate 
Impact 
Value 

IS2386-IV Lab Minimum01testpersourceand 
additionaltestafterevery2000cum 

Atterberg's limit IS2720-V Lab Minimum01testpersourceand 
additionaltestafterevery1000cum 

Maximum 
dry 
density/OM
C 

IS2720-VIII Lab Minimum 01 test per source 
and additional test as required 
by Engineer 

Moisture 
content prior to 
compaction 

IS2720-II Field Minimum01testevery400cum 

  Field Density IS2720-
XXVIII 

Field onetestper2000Sqmorpartthereof 

Deleterious 
material 

IS:2720-
XXVII 

Lab Minimum 01 test per source and 
additional test as required by 
Engineer 

CBR IS2720-XVI Lab Minimum01testpersource and 
Additional test as required by 
Engineer 

      
13 Water Bound Macadam 

  Gradation IS2386-I Field/Lab Minimum01testpersourceand 
additionaltestafterevery500cum 

Aggregate 
Impact 
Value 

IS2386-IV 
or IS5640 

Lab Minimum01testpersourceand 
additionaltestafterevery500cum 

Combined 
Flakiness and 
Elongation 
Indices 

IS2386-I Lab Minimum01testpersourceandaddi
tional test after every 500 cum 

Atterberg’s Limit 
(Screening, 
Binding Material) 

IS2720-V Lab Minimum01testpersourceand 
additionaltestafterevery500cumo
r part thereof 
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Water absorption IS2386-III Lab Minimum01testpersourceand 
Additional test as required by 
Engineer 

Sulphur Content, 
Water 
Absorption, 
Chemical 
Stability, Density 
for Crushed Slag 
(if used) 

To comply 
with 
requirement
s of 
Appendix of 
BS  
:1047 

Lab As required by Engineer 

Soundness test 
(if 
WA>2.0%) 

IS2386-V Lab As required by Engineer 

      
14 Wet 

Mix 
Macada
m 

Gradation IS2386–I Field/Lab Minimum01testpersourceand 
additionaltestafterevery500cum 

  Water Absorption IS2386-III Lab Minimum 01 test per source and 
Additional test as required by 
Engineer 

  Soundness 
(ifWA> 2.0%) 

IS2386-V Lab  
As required by Engineer 

  Atterberg's limit 
of portion of 
aggregate 
passing 425 
micron sieve 

IS2720-V Lab Minimum 01 test per source and 
additional test after every 500 
cum or part thereof 

  Aggregate 
Impact 
value 

IS2386-IVor 
IS5640 

Lab Minimum01testpersourceand 
additionaltestafterevery500cum 

  Maximum Dry 
Density/OMC 

IS2720- VIII Lab Minimum 01 test per source and 
Additional test as required by 
Engineer 

  Combined 
Flakiness and 
Elongation 
Indices 

IS2386–I Lab Minimum01testpersourceandad
ditional test after every 500 
cum 

  Moisture content IS2720-II Field Minimum03testsperday 

  Field Density IS2720- 
XXVIII 

Field Onesetofthreetestper2000sqmor 
part thereof 

      

15 Prime/TackCoat 
  Quality of Binder IS73,IS217, 

IS8887 
Lab No. of samples per lot and tests 

as per IS 73, IS 217, IS 8887as 
applicable 

  Binder 
Temperature 
for Application 

As per 
MORTH 
specifications 

Field At regular close interval 

Rate of Spread of 
Binder 

As per 
MORTH 
specifications 

Field Minimum 03 tests per day 

      

16 Dense Bituminous Macadam/Bituminous Concrete 
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  Mixgrading IS2386-I Lab One set for individual 
constituent and mixed 
aggregates from dryer for each 
400tonnesofmixsubjecttoaminim
um 
Of two tests per day per plant 

PlasticityIndex IS2720-V Lab One test for each source and 
whenever there is change in the 
quality of 
aggregate. 

waterabsorption IS2386-III Lab One test for each source and 
whenever there is change in the 
quality of aggregate. 

Soundness
(if 
WA>2%) 

IS2386-V Lab One test for each source and 
whenever 
There is change in the quality 
of aggregate 

Impact 
value / 
Abrasion 
value 

IS2386-IV Lab Onetestper350cumofaggregatesf
or 
Each source and whenever 
there is change in the quality of 
aggregates 

Combined 
flakiness and 
elongation 
Indices 

IS2386-I Lab Onetestper350cumofaggregate
sfor each source and whenever 
there is change in the quality of 
aggregates 

Stripping value IS6241 Lab Initially one set of 3
 aggregate 
representative specimen and 
then for 
Each change in quality of 
aggregate 

Stability and 
Void Analysis of 
Mix 

ASTM:D-1559 Lab Three tests for stability, flow 
value, 
densityandvoidcontentsforeach40
0 
Tones of mix subject to minimum 
of two tests per day per plant 

Retained 
Tensile test (if 
retained 
Coating 
<95%) / 
Moisture 
Susceptibility
Mix 

AASHTOT283 Lab one test for each mix type 
whenever there is change in 
quality or source of coarse or 
fine aggregate 

Binder Content IRC:SP11 
Appendix5 

Field Minimum2testsperday 

Field Density IRC:SP11 
Appendix5 

Field Onetestper700sqm 

Quality of Binder IS1201toIS 
1220 

Lab number of samples per lot (as 
in IS 73) and tests as per IS 73 

Temp Control at 
the time of 
laying and 
compaction 

 Field At regular interval 
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17 Brickwork/bricktiles/sewerbrick/BurntclayperforatedbuildingBricks 

  Dimension Appendix 
A,B, C & D 
of Chapter 6 
of PWD/ 
SSR 

Lab Minimumonetestforevery50000 
bricks or part thereof 

Compressive 
strength 

Lab 

   2022 
Specifications 

  

Water Absorption Lab 

Efflorescence Lab 
      

18 Stone work 
  Water absorption IS1124 Lab Minimumonetestforevery200sqm

/ 100 cum or part thereof 
Transverse 
Strength 

IS1121-II 

Resistance to 
wear 

IS1706 

Durability IS1126 
      

19 Marble 

  Moisture 
absorption 

IS1124 Lab Minimum one test for every 100 
sqm or part thereof 

Hardness test Mho’s Scale 

Specific Gravity IS1122 
      

20 Granite 

  Moisture IS1124 Lab Minimum one test for every 100 
sqm or part thereof Specific Gravity IS1122 

      

21 Structural 
Steel (other 
than PEB) 

    

  Tensile strength IS1599 Lab Minimumonetestforevery20tonn
esor part thereof per source and 
also manufacturer's test 
certificates for each 
consignment should be 
accompanied. 

  Bend Test 

      

22 Steel Tubular pipes 

  Tensile test IS1608 Lab Minimum one test for every 8 
tonne or part thereof per source 
and also manufacturer's test 
certificates for each 
consignment should be 
accompanied. 

Bend Test IS2329 

Flattening Test IS2328 

      

23 M50GradeCementConcretePaverBlocks 
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(i) M-
50GradePre- 
Cast 
Concrete 
Paving 
Blocks 

Compressive 
Strength 

As per 
Technical 
Specification
s 

Field/Lab a) 16 paving blocks for 
everyday production. If, 
however, the average strength 
of the first 04 blocks tested is 
not less than 54 N/sqm, the 
sample shall be deemed to 
comply and the remaining 
12blocksfromthesampleneednot
be 
tested. 
b) If blocks are procured from 
outside and not manufactured at 
project site 01(one) test of 
16blocksper 10,000nos. 
paving block sor part there of 

  Dimensions As per 
Technical 
Specification
s 

Field/Lab a) 16 paving blocks for everyday 
production 
b) If blocks are procured from 
outside and not manufactured at 
project site 
01(one)testof16pavingblocksper 
10,000nos.pavingblocksorpartthe
reof 

      

(ii) Sand for Bedding Layer 
  Percentage of 

Deleterious 
material 

IS2386 Lab Minimum one test for 
every50cum or part thereof 

Particle 
Size 
Distributi
on 

As per 
Technical 
specification 

Field/Lab 

Silt Content As per 
Appendix 'C' 
of Chapter 3 
of PWD/ 
SSR 2022 
Specifications 

Field 

Moisture Content IS2720 Field 

      

(iii) Sand for 
Joint Filling 

Particle 
Size 
Distributi
on 

As per 
Technical 
specification 

Field/Lab Minimumonetestforevery50cum 
or part thereof 

      

Note
:- 

For items not covered above may be dealt with as per the technical specifications in 
the contract. 
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SECTION – XI (TESTING PROFORMAS) 
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1. Site Order Book 
 

Sl. 
No 

Date Instructions issued on 
the Inspection of work 
with Signature and 
designation 

Contractor / 
contractor's 
representative 
acknowledgement 
with Signature, 
Name &Date 

Compliance 
report by 
contractor / 
contractor's 
representative 
with 
Signature, 
Name &date 

Final remarks of site 
Engineer with 
Signature, 
designation & date 

1 2 3 4 5 6 
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2. Hindrance Register 
 

Sl 
. 
N 
o. 

Nature 
of 
Hindra 
nce 

Date of 
Occurre 
nce 

Date 
of 
cleara 
nce 

Peri 
od 

Over 
lappi 
ng 
perio 
d if 
any 

Weight 
age of 
hindra 
nce 

Net 
effecti 
ve 
days 
of 
hindra 
nce 

Remar 
ks and 
referen 
ces 

Sign. 
ofSite 
Engin 
eer 
with 
date 

Contracto 
r / 
contracto 
r's 
represent 
ative 
Signature 
with 
Name&
date 

1 2 3 4 5 6 7 8 9 10 11 
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3. Drawing Register 
 

 

Sl. 
No 

Drg. No. 
and 

revision 
no. if any 

 

Date of 
receipt 

 
 

Details of DRG 

 
Date of 
Issue to 

Contractor 

 

Acknowledgement 
of contractor 

Signature 
of Site 

Engineer 
with date 

1 2 3 4 5 6 7 
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4. Cement Register 

 
S 
l.
N 
o 
. 

Dat 
e of 
Rec 
eipt 

Sou 
rce 
of 

Rec 
eipt 

Bill/ 
Cha 
llan 
no. 

Manuf 
acture 
Test 

Certifi 
cate 

refere 
nce 

Qua 
ntity 
Rec 
eive 

d 
(bag 

s) 

Progr 
essiv 

e 
Total 

of 
Recei 

pts 
(Bags 

) 

Da
te
ofI
ss
ue 

Qty 
. 

Iss 
ue
d(B
a 

gs) 

Qty. 
Retu 
rned 
atthe 
end 
of 
the 
Day 
(Bag 

s) 

Net 
Qty 
iss 
ued
(Ba 
gs) 

Progr 
essiv 

e 
Total 

of 
issue 
(Bags 

) 

Bal 
anc 
eat 
the 
end 
of 
the 
day 
(Ba 
gs) 

Ite 
ms
ofw
ork 
for 
whi 
ch 
Iss 
ue 
d 

Sign 
. of 

Site 
Engi 
neer 
with 
date 

Sign 
of 

Contr 
actor 
with 
date 

Rem 
arks 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 
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5. Steel Register 

 
S 
l. 
N 
o 

Date 
of 
Rec 
eipt 

Sou 
rce 
of 
Rec 
eipt 
& 
Ch. 
No. 
/Bill 
No. 

Qty 
Recei 
ved 
(MT) 

Cum 
Qty 
Recei 
ved 
(MT) 

Da 
te 
of 
Iss 
ue 

Qty 
iss 
ued 
(MT 
) 

Cumul 
ative 
qty 
issued 
(MT) 

Bala 
nce 
at 
the 
end 
of 
the 
Day 
(MT) 

Itemof 
work 
in 
which 
consu 
med 

Sign. 
Of 
Site 
Engi 
neer 
with 
date 

Sign. 
Of 
contra 
ctor 
with 
date 

Manufa 
cture 
Test 
certific 
ate 
details 

Rem 
arks 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 
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6. Sieve Analysis of Stone Aggregate Nominal Size 
 

Sl 
. 
N 
o. 

Da 
te 

Weig 
ht of 
sam 
plein 
gms 

Size 
of 
Siev 
es 

Weig 
ht 
retain 
edon 
each 
Sieve 

%age 
of 
weig 
ht 
retain 
ed 

Cumula 
tive 
%ageof 
weight 
Retaine 
d 

%Ag 
e of 
weig 
ht 
passi 
ng 

Specif 
ied 
%age 
of 
weigh 
t 
Passi 
ng 

Sign. 
Of 
contra 
ctor 
with 
date 

Sign. 
Of 
Site 
Engin 
eer 
with 
date 

Remarks/a 
ction 
taken 

1 2 3 4 5 6 7 8 9 10 11 12 
            

            

            

            

            

            

            

            

            

            

            

            

            

            

            
 

Note: Size of Sieve should be as per PWD/SSR2022 manual/BIS specification 
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7. Silt Contents of Fine Sand/Coarse Sand 
 

Sl. 
N 
o. 

Dat 
e 

Sourc 
e of 
mater 
ial 

Heig 
htof 
Silt 
after 
Setti 
ng 
(V-1) 

Heig 
ht of 
sand 
after 
setti 
ng 
(V-2) 

%age 
Silt 
Conten 
t 
V1/V2x 
100 

Acceptab 
ility as 
per 
specificat 
ion 

Sign. 
OfSite 
Engin 
eer 
with 
date 

Sign.Of 
contrac 
torwith 
date 

Locati 
on 
where 
sand 
used 

Remarks/ac 
tion taken 

1 2 3 4 5 6 7 8 9 10 11 
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8. SlumpTest 

 
Sl. 
No 
. 

Date 
of 
Testin 
g 

Itemof 
work 
and 
locatio 
n 

Vibrator 
s used 
Yes /No 

Quantit 
yof 
water 
added 
perbag 
of 
cement 
(Liters) 

Heightof 
specime 
n after 
removal 
ofmould 
in(mm) 

Slum 
p 
(mm) 

Acceptabili 
tyof result 
or action 
taken 

Sign. 
OfSite 
Engine 
erwith 
date 

Sign. of 
contract 
or with 
date 

Remark 
s 

1 2 3 4 5 6 7 8 9 10 11 
           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           



 

 

     1  Sl. No. 

     2  DateofCollection 

     3  GradeofMix 

     4  Markof Specimen 

     5 DateofTesting 

     

7d
ays

T
es

tR
esu

lt 

     6 LoadinKN 

     7 Compressive 
strength(KN/mm2) 

     

8 

Averagecompressive 
strength (KN / mm2 ) 

     9 DateofTesting 

     

28
d

ay
sT

e
st R

e
su

lt 

     10 LoadinKN 

     11 
Compressive 

strength(KN/mm2) 

     12 

Averagecompressive 
strength (KN / mm2 ) 

     13 

 Requiredspecifiedstrength 

     14 

 Approx.qtyrepresentedby 

     15 

 Itemofworkfromwherethe 

     16 

 Sign.OfSiteEngineerwithdate 

     17 

 Contractor/contractor's 
representativeSignaturewith 

Name &date 

9
.C

u
b

e
T

est 



 

 

        1 Sl. No 

        2 Location(C.H.)/AreaRepresented by 
the Test 

        3 CoreCutterNos. 

        

4 

WeightofCoreCutter+Weightof Soil 
(in gram) (W1) 

        5 WeightofEmptyCorecutter(in 
gram) (W2) 

        6 WeightofWetSoil(ingram)W=W1- W2 

        7 VolumeofCoreCutter(inCC)V 

        8 BulkDensity(gram/cc)W3= W/V 

        

9 

MoistureContentofcompaction 
layers (M) 

        10 

Dry Density gram/cc W4=W3/ 
(1+M) 

        11 

DegreeofcompactionW4/W5 

        12 Acceptabilitylimit 

        13 

Sign.ofSiteEngineerwithdate 

        

14 

Contractor / contractor's 
representativeSignaturewithName 

&date 

10. 
D

e
n

s
ity

T
e

s
tb

y
C

o
re

C
u

tte
rM

eth
o

d
 

M
D

D
a

sp
e

rlab
te

st W
5…

…
…

…
…

…
…

…
.. 



 

        1  Sl. No 

        2  Dateof Test 

        3  Qty.representedbythetest 

        4  Locationofholes 

        

5 

In
d

ivid
u

a
l 

(m
m

) 

ThicknessofLayer 

        

6 

A
verag

e 
(m

m
) 

        7 

A
 

g
m

 

Weightofmaterialsremoved 
from the carpet Hole 

        8 

W
 

g
m

 

Initialweightofsandtakenin 
Cylinder 

        9 

W
I 

g
m

 

Weightofsandfillinginconeof 
cylinder 

        10 

W
2 

g
m

 
Weightofsandremainingin 

cylinder 

        
11 

d
 

g
m

/C
C

 

Predeterminedbulkdensityof 
sand 

        

12 

g
m

/C
C

 

Density= A.d.  W- 
(W1+W2) 

        13 

 Remarks/Acceptability 

        14 

 Sign.OfSiteEngineer 

        

15 

 Contractor / contractor's 
representativeSignaturewith 

Name &date 

        16 

 ActionTaken 
 

1
1

. T
es

tfo
rT

h
ic

k
n

es
sa

n
d

D
e

n
s

ity
o

fth
e

C
o

m
p

a
c

te
d

 L
ay

e
r (B

y
S

an
d

R
e

p
la

c
em

e
n

t 
M

eth
o

d
) 

fo
rA

sp
h

a
ltC

o
n

c
rete

/B
itu

m
e

n
M

a
c

a
d

a
m

/C
C

P
avem

en
t 

L
a

b
T

e
stD

en
s

ity
in

g
m

s/C
C

…
…

…
.. 



 

         1  Sl. No 

         2  Dateof Test 

         3  Qty.representedbythetest 

         4  Locationofholes 

         5 Individual ThicknessofLayer(mm) 

         6 Average 

         7 (W) gms Wt.ofMaterialfromthehole 

         8 (Y) MoistureContent%age 

         

9 

 
 

(W1) 

Initialweightofsandtakenin 
the Cylinder before filling in 

hole in gms 

         10 

 
(W2) 

Wt.ofsandafterfillinginhole in 
gms 

         11 

 
(W3)=W1-W2 

Wt.ofsandinhole&conein gms 

         12 (W4) Wt.ofsandin coneingms 

         13 

 
W5=(W3-W4) 

Wt.ofsandinholeingms 

         14 (W7)=W5/W6 VolumeofholeinCC 

         15 (W8)=W/W7 BulkDensityingms/CC 

         16 (W9)=W8/Y DryDensityingms/CC 

         17 W9/W10x100 Degreeofcompaction 

         18 W9/W10x100 Remarks/Acceptability 

         19 

 Sign.OfSiteEngineerwith 
date 

         

20 

 Contractor / contractor's 
representativeSignaturewith 

Name &date 

         21 

 ActionTaken 
 

1
2

.D
e

n
sity

T
e

s
tR

eg
is

te
rfo

rS
o

il ------- B
y

S
a

n
d

R
e

p
lac

e
m

e
n

tM
eth

o
d

 
U

n
itW

t.o
fS

tan
d

a
rd

S
a

n
d

in
g

ra
m

s
/C

C
(W

6
)=

…
…

…
. L

a
b

 
T

e
st M

D
D

 in
 g

m
s

/C
C

 (W
1

0) =
 …

…
…

…
…

…
. 



 

           1 

Sl. No 

           2 

Dateofcollectionofsample 

           3 

Dateoftesting 

           4 

Wt.(inKg) 

           5 

No.of Specimen 

           6 
Sizeincm/Areaincm2 

           

7 

CompressiveStrength 
obtainedforindividual 
bricks in Kg. per Cm2 

           8 AverageStrengthinKg/Cm2 

           9 

SpecifiedCompressive 
Strength in Kg/Cm2 

           10 

Acceptability 

           11 

Sign.OfSiteEngineerwith 
date 

           

12 

Contractor / contractor's 
representativeSignaturewith 

Name &date 

           13 

ActionTaken/Remark 

 

13. 
T

e
s

to
f th

e 
B

ric
k

/B
ric

k
T

ile
s

fo
rC

o
m

p
re

ss
iv

e
S

tren
g

th
 

14 In
sp

ectio
n

 R
eg

iste
r 



 

 

      Sl. No 

      Dateandtime 

      Officer’sNameand 
designation 

      Items inspected and 
specificdefectsnoticed 

& action to be taken 

      Signature 

      SiteOrderBook 
Pageno./letter 

no. 

Defects 
takento 

Site 
Order 

Book/le 
tter 

written 

      Date 

      Sign. of Site 
Engineer/PMC 

      Finalaction/result 

 



 

15.Admixture Register 
 

 
Sl 
.
N 
o 

Date 
of 
Rece 
ipt 

Sour 
ceof 
Rece 
ipt&
Ch. 
No. 
/Bill 
No. 

Qty 
Recei 
ved 
(Kg) 

Cum 
Qty 
Recei 
ved 
(Kg) 

Dat 
eof 
Iss 
ue 

Qty 
issu 
ed 
(Kg) 

Cumula 
tiveqty 
issued 
(Kg) 

Balan 
ce at 
the 
endof
the 
Day 
(Kg) 

Item of 
workin 
which 
consu 
med 

Sign. 
Of 
Site 
Engin 
eer 
with 
date 

Sign. 
Of 
contra 
ctor 
with 
date 

Rema 
rks 

1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             



 

Bill Performa 
 

Name of work: 
 

LOI No. 
 

Name of 

Contractor:    

Date of Start: 

Date of Preparation of Bill: 
 

 
S 
N 

Item 
No. 

Descri 
ption 

of 
Items 

Unit Qty 
as 
per 
Agt 

. 

Rate 
as 
per 
Agt. 

Qtyas 
per 
Pre. 
Bill 

Qtyas 
per 
this 
Bill 

Cumu 
lative 
Qty. 

Amt. 
as per 
Previo 
usBill 

Amt. 
asper 
this 
Bill 

Cumul 
ative 

Amoun t 

1            

2            

3            

4            

5            

      TotalofScheduleA    

      AddEnhancement
or Rebate @ 

   

      GrandTotalofSched
ule A 

   



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION – XII (TENDER DRAWING) 



 

 

 
 

 

  



 

 


