
NOTICEINVITINGE-TENDER 
 

ENIT No 42 of 2024-25 JKAgro 
 

No.DM/Agro/PSJ/5153-56 Dated:-26.11.2024 
 
 

JK AGRO invite E-Tender in Double Cover system of tendering for the following work: 
 

ENIT No. 42 of 2024-25 JKAgro 
Name of Work Supply, Application & Finishing of Specialised (PU)Coating for 

Floor for Cold Store (Package 4) - Construction of Multipurpose 
Cold Storage and Ripening Chambers at Talab Tillo, Jammu (J & K) 

Estimated Cost Rs.113.13 Lacs 
Completion Period 02 Months. 
Earnest Money Deposit Rs.2.20 lacs(through RTGS/NEFT/CDR/FDR) 
Cost of Tender 
Document (Non 
refundable ) 

Rs 2360/- (inclusive all taxes & duties) through RTGS/ NEFT/ 
Bank Receipt 

Date of Publish of NIT 
(online) 

26.11.2024 

Document downloading 
start date/ Bid 
Submission start date 

26.11.2024 

Bid submission End date 16.12.2024 hrs 
Date & Time of Opening 
of Tender  

17.12.2024 Hrs 

For financial eligibility criteria, experience with respect to similar nature of work, etc, please 
refer to detailed tender notice available on websitewww.jkagro.com, but the complete tender 
document can be downloaded from portal www.jktenders.gov.in. Further, Corrigendum / 
Addendum to this Tender, if any, will be published on www.jktenders.gov.in.Newspaper 
press advertisement shall not be issued for the same. 

 
 
 
 

Sd/- 
DivisionalManager 
Member Secretary 

JK Agro, Jammu 
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NOTICEINVITINGE-TENDER 
(E–TENDERINGMODEONLY) 

 
1. Online Open E-Tenders, in Double Cover tendering system , is invited for the below 

mentioned works from established, experienced and reliable contractors in undertaking 
Industrial Building construction work for large industrial warehouse / cold storage. 

2. The complete Tender document can be viewed and downloaded only from the portal 
www.jktenders.gov.in during the tender sale period. The intending bidders should submit the 
tender documents sale price & tender processing fee details at the time of making online 
request. 

3. Complete tender papers, duly accompanied with payment proof of tender document cost, tender 
processing fees and EMD shall be received online as per date and time mentioned below. 
Tender shall be opened through E-Tendering systems, In presence of bidders or their 
authorized representatives. 

 

ENIT No. 42 of 2024-25 JK Agro 
Name of Work Supply, Application & Finishing of Specialised (PU)Coating for Floor

for Cold Store (Package 4) - Construction of Multipurpose Cold 
Storage and Ripening Chambers at Talab Tillo, Jammu (J & K) 

Estimated Cost Rs.113.13 lacs 
Completion Period 02 Months. 
Earnest Money Deposit Rs.2.20 lacs(through RTGS/NEFT/CDR/FDR) 
Cost of Tender 
Document (Non 
refundable ) 

Rs 2360/- (inclusive all taxes & duties) through RTGS/ NEFT/ 
Bank Receipt 

Date of Publish of NIT 
(online) 

26.11.2024 

Document downloading 
start date/ Bid 
Submission start date 

26.11.2024 

Bid submission End date 16.12.2024 hrs 
Date & Time of Opening 
of Tender  

17.12.2024 Hrs 

Financial eligibility 
Criteria 

The average annual total turnover / revenue from operations for the 
last three financial years (i.e. 2020-21, 2021-22 and 2022-2023) 
shouldbeofvaluenotlessthanRs32.80Lacs.Theinformation 
shall be supported by CA certificate & audited Balance Sheets and 
Profit & Loss statements of specified last three financial years 

Experience with respect to 
similar nature of work 

1. Experience of having successful completed similar works during 
last 07 years ending last day July 2024 should be either of the 
following:- 

a. Three similar completed works costing not less than the 
amount equal to 40 % of the estimated cost 

or 
b. Two similar completed works costing not less than the 

amount equal to 50 % of the estimated cost. 
or 

c. One similar completed work costing not less than the amount 
equal to 80% of the estimated cost 



2  

2 Tenderer to submit required details & documents in support of 
experience in similar nature of work. 

Note: Similar Nature of works means laying of specialized coating for 
floor in warehouse or cold store building. 

 
4. This Notice Inviting E-Tender is also available at website:www.jktenders.gov.in 
5. Any downloading from the website is at the sole risk & responsibility of the user after paying 

the tender sale price and processing fee. 
6. EMD should be paid in favour of J &K Agro Industries Development Corporation Ltd through 

RTGS / NEFT inf/J&K Agro Industries Development Corp. Ltd bearing Acc 
No CD-0097010100000962, IFSCCode-JAKA0TNHALL or in shape 
Of CDR/FDR Pledged in favour of Managing Director J&K Agro Industries 
Development Corporation Limited. The cost of tender document should be 
paid through RTGS/NEFT/Bank Receipt in f/o J&K Agro Industries 
Development Corp. Ltd bearing Acc No CD- 0097010100000962, IFSC 
Code- JAKA0TNHALL.The receipt of both the documents i.e Cost of tender document 
and EMD should be scanned and uploaded in the e-tendering website www.jktenders.gov.inalong 
with E-Tender document. 

7. To participate in the E-Tender, it is mandatory for the bidder to have user ID & password on the 
portal www.jktenders.gov.in 

9. Corrigendum/Addendum to this Tender, if any, will be published on website 
www.jktenders.gov.in. only. Newspaper press advertisement shall not be issued for the same. 

10. Bidder shall quote their rates inclusive of GST as applicable. 
11. GST, Building & other construction workers cess or any other tax, levies, duties on materials and 

on complete works in respect of this contract shall be payable by the contractor and J K AGRO 
will not entertain any claim whatsoever in this respect. This should be included in the rates quoted 
by contractor. 

12. Insurances (i.e, Contractor All risk policy & Workmen Compensation Policy) for works, persons 
and property shall be taken by the contractor at his own cost for the entire duration of the project. 
Therefore, tenderer shall quote their rates inclusive of premium amounts of the Insurance Policies. 

13. If the overall rate, quoted by two or more qualified successful bidders, is the lowest and same, 
then the successful bidder will be selected on the basis of lottery in presence of concerned 
bidders. The Tender Evaluation Committee will conduct the lottery. 

14. Price Variation clause (PVC) is not applicable in this work contract. 
15. For any difficulty in downloading &submission of tender document at website 

www.jktenders.gov.in. please contact their helpdesk nos. 
16. JK AGRO reserves the right to reject any or all the tenders without assigning any reason thereof. 
17.It is a works contract. Hence, there is no EMD exemption on account of 

MSME. 
Sd/- 

DivisionalManager  
MemberSecretary  

JK Agro, Jammu 
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ChecklisttobefilledbyBidderbefore SubmissionofBid 
 
 

S. No. Documents to be submitted by the tenderer alongwith their bid Check & confirm of 
having attached 
these  documents 
along with Bid 
(Yes/No) 

1. Cost of the Tender document paid (submit copy in case of RTGS/NEFT/ 
Bank Receipt) 

 

2. Earnest Money Deposit(EMD)  

3. Pre Qualification(PQ)Performa  

4. Complete audited Balance Sheets with Profit & Loss accounts for the 
Specified last three years and Chartered Accountant’s certificate of 
average financial turnover of last three years 

 

5. Registration Certificate(s) with statutory 
agencies viz. GST Regn, PF & ESI Regn. etc. 
(bid will be rejected if these documents were 
not enclosed) 

 

6. Experience Certificate for executing works of similar nature as per tender 
eligibility requirements, issued by client(s) 

 

7. Affidavit for sole Proprietorship/Partnership deed of partnership firm/ 
Memorandum & Articles of Association, for private, limited company 

 

8. Certificate of Registration with Registrars of Company (ROC) incase of 
Ltd./Pvt. Ltd. company/PSU, if required. 

 

9. Power of Attorney in original, if required  
10. Letter of  submission of tender on the letter head of bidder.  

11. Submission of complete tender document, duly signed  

12. Bar Chart duly signed  
13. List of permanent technical persons  

14. PF Registration Certificate  

15. Permanent Account Number(PAN)Card  

16. GST registration Certificate (as applicable)  
17. Contractor Registration details  
18. Bank Details (Account No., BankName, MICRNo, RTGS No. copy of 

Cancelled cheque)of bidder 
 

19. Affidavit Annexure B to be submitted alongwith Tender  
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PRE-QUALIFYING(PQ)-PROFORMA 
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MANDATORYPRE-QUALIFYING(PQ)-PROFORMA/COMPARATIVESTATEMENT 
(Tobefilledbybidderandsubmittedalongwithtender document) 

 
NAMEOFWORK: Supply, Application & Finishing of Specialised (PU)Coating for Floor 
for Cold Store (Package 4) - Construction of Multipurpose Cold Storage and Ripening 
Chambers at Talab Tillo, Jammu (J & K) 
Tender No: 42 of 2024-25 JK Agro 
NAMEOFTHE FIRM  
S. No. Description Details 

1 Name, Address, Organization ID, Tel./ FaxNo. 
&e-mail address of Bidder 

 

2 Attested copy of Firm Details 
(Proprietorship/Partnership/private limited / 
limited ) 

 

3 Attested Copy of Power of Attorney detailsto 
Sign Tender Document. 

 

4 Earnest Money Deposit (EMD) of Rs.2.20 lacs 
through e-payment. 
(Fill RTGS/NEFT/CDR/FDRdetails) 

 

5 Cost of Tender Documents of Rs.…………../- 
through e-payment. 
(Fill RTGS/NEFT/BankDraft details) 

 

6 PF Registration.  

7 GST Registration  

8 PAN No. of the firm  

9 Letter of Submission of tender  

10 Contractor Registration details  

11 Audited Annual Financial Statements( 
Balance Sheet, P & L Account etc.) for last 
three years :- 

 

a) FY2020-21  

b) FY2021-22  

c) FY2022-23  
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12 The average annual turnover / revenue from 
operations for the last three financial years 
(i.e.2020-21,2021-22and2022-2023)should 
be of value not less than Rs32.80 Lacs. 
The information shall be supported by a CA 
certificate covering specified last three 
financial years for the bidder. 

 

13 1. Experience of having successful 
completed similar works during last 
07 years ending last day of July 2024 
should be either of the following:- 

a. Three similar completed works 
costing not less than the amount equal 
to 40 % of the estimated cost 

or 
b. Two similar completed works costing 

notlessthantheamountequalto50 
%of the estimated cost. 

Or 
c. One similar completed work costing 

notlessthantheamountequalto80 
%of the estimated cost. 

 

a. Details of  Reference Work of similar nature: 
1. Name of Work 
2. Client Name 
3. Specialised Coating for Floor 
4. Start Date  
5. Completion Date 
6.SatisfactoryCompletionCertificate 

 

14 Bar Chart for project implementation schedule  

15 List of Permanent Technical Persons  

16 List of Plant & Machinery available with 
contractor for civil work etc, 

 

17 Bank Detail i.e. Cancelled Cheque, Name of 
Bank, Account Number, MICR No. RTGS No., 
Bank Telephone 

 

18 Affidavit (Annexure -B) to be submitted by the 
bidder as per format along with tender. 

 

19 Details of any other information  
Note:1:-BiddershavetofillthecompletedetailsinPre-QualifyingPerforma. 
Note:2.Thedocumentspertainingtoabovedetailsshouldbescannedanduploadedinthee- 

tenderingwebsiteatthetimeofonlinetendersubmission. 
Note:3RTGS/NEFTE-paymentChallanswithUTRno.dulyauthenticatedbyBank/copyof 

BankDraftmayalsobescanned&uploadedalongwithtender submission. 
Note:4Affidavit (Annexure-B)mustbesubmittedbythe bidder. 
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SECTION–I 
 (TENDERLETTER&AFFIDAVITS)  
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SECTION-I 
TENDERLETTER 

 

To 
 
 
 
 
 
 

Name of Work: Supply, Application & Finishing of Specialised(PU) Coating for Floor for 
Cold Store (Package 4) - Construction of Multipurpose Cold Storage and 
Ripening Chambers at Talab Tillo, Jammu (J & K) 

Dear Sir, 
 

1.0 Enclosedpleasefindherewithacompletesetoftenderdocumentforworkmentioned above. 
PARTI-TECHNOCOMMERCIALBID 
Section-I - TenderLetter 
Section-II - InstructionstoTenderers 
Section-III - Conditions of Contract 
Section-IV - TechnicalSpecifications 
Section-V - Appendixshowingimportantschedules 
Section-VI -  Bank Details Performa 
Section-VII -  ListofMandatoryTests 
Section-VIII - Testing Performa 
Section- IX - Tender Drawings 
Section-X - Bill of quantity 

Your offer, in E-Tender mode, is invited in Double Cover system of tendering, as per 
time, date and other instructions indicated below. You are requested to peruse 
instructions contained in the above documents and submit your tender on the due date 
and time as mentioned in the tender notice duly signed on each page along 
withrequisitecredentials,throughe-tenderingmodeonthewebsitewww.jktenders.gov.in. No 
other mode is acceptable. In case of E-Tender being submitted in Double cover 
tendering system, the Volume-I is technical bid and Volume-II is financial bid.The 
EMD and pre- qualification documents in requisite form shall be submitted along with 
techno commercial bid, in case of Double cover system of tendering. 

2.0 The tendershould accompanythefollowingdocuments scanned and uploaded usingthe 
digitalsignature for signing the documents: 

 
i) Attested copies of Affidavit for sole proprietorship / partnership deed / memorandum 

andArticles of Association along with details pertaining to place of registration, 
principal place of business of the firm, etc, 

ii) Attested copy of power of attorney on non judicial stamp paper of appropriate value of 
the signatory of bid on behalf of the tenderer. 

iii) Earnest money ofRs. 2,20,000/- (Rupees Two Lacs Twenty ThousandOnly) in proper 
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form as mentioned in the instructions to tenderers.The EMD to be paid through e-
payment/CDR/FDR and receipt of the same, duly authenticated, should be scanned and 
uploaded in the e-tendering website: www.jktenders.gov.in. 

iv) Cost of Tender Documents of Rs 2360 (Rupees Two Thousand Three Hundred Sixty 
only). The tender document cost to be paid through e-payment and receipt of the same, 
dulyauthenticated, should be scanned and uploaded in the e-tendering website: 
www.jktenders.gov.in. 

v) Attested copy of PF Registration Certificate (as applicable), GST Registration & PAN 
Card. 

vi) Financial Eligibility Criteria 
Attested copy of CA Certificate for average annual turnover/ revenue from operations 
for the last three financial years (i.e. 2020-21, 2021-22 and 2022-2023) as proof of 
average annual turnover should be of value not less than Rs 32.80 Lacs. 

vii) Technical Eligibility Criteria 
a. Attestedcopiesofworkorder/PO,completioncertificateasproofofhaving; 

1.  Experience of having successful completed similar works during last 07 years ending last 
day of July 2024 should be either of the following:- 

a. Threesimilarcompletedworkscostingnotlessthantheamountequalto40%ofthe estimated cost 
or 

b. Twosimilarcompletedworkscostingnotlessthantheamountequalto50%ofthe estimated cost. 
Or 

c. Onesimilarcompletedworkcostingnotlessthantheamountequalto80%ofthe estimated cost. 

A BAR CHART indicating various milestones and their date of completion vis-à-vis 
deployment of resources. Here it may be noted that the completion period for the work 
is 02 (Two) months from the 15th day after date of issue of Letter of Acceptance 
(LOA) including mobilization period. 

 
x) List of plant, equipment and machinery owned by the tenderer. 

ix) List of permanent technical personnel employed by the tenderer. 
x) Conditions of contract along with addendum/corrigendum and Errata duly read and 

signed on all pages. 
xi) Special conditions of contract duly read and signed on all pages. 
xii) Instructions to tenderers read and signed on all pages. 
xiii) Technical specification read and signed on all pages 
xiv) Drawings issued along with tender document, read and signed on all pages. 
xv) Letter of submission of tender. 
xvi) Affidavit Annexure-B. 

 
 

5. JK Agro has selected an agency as Project Management Consultants (PMC) withrespect 
to the project. All action taken by the Engineers/ Consultants of PMC shall be taken by 
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J K AGRO for and on behalf of J&K Agro Industries Development Corporation Ltd. 
 

6. Period of completion of the entire work is 02 Months from the 15th day after date of 
issue of Letter of Acceptance (LOA). 

 
7. Tenderersarerequestedtoperusethe“InstructionstoTenderers”andallother tender 

documents and submit their tender through E-tendering system only. 
8. No Condition/deviation which is either additional or as modification of the tender 

condition shall be included in the bids. Conditional tenders shall be summarily rejected 
9. J&K Agro Industries Development Corporation Ltd., reserves the right to accept or 

reject any or all the tenders in partor full irrespective of their being lowest, without 
assigning any reason. 

10. Time is the essence of the contract and the work is to be completed as per the time of 
completion including stage completion as stipulated in the Special Conditions of 
Contract. 

11. Tenderers are requested to peruse the minimum qualifying criteria to be fulfilled by 
tenderers for their eligibility to participate in the tender. The details of minimum 
qualifying criteria are indicated in “Annexure – A”. 

 

12. IT IS BROUGHT TO THE NOTICE OF TENDERERS THAT THEIR TENDERWILL 
NOT BE CONSIDERED, IF THEY FAIL TO FULFILL THE MINIMUM 
ELIGIBILITY AS INDICATED IN ANNEXURE “A” 

 
Yoursfaithfully, 

 
Sd/- 

DivisionalManager 
Member Secretary 

JKAgro 
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Annexure-A 
 

Name of Work:-Supply, Application & Finishing of Specialised (PU) Coating for Floor for 
Cold Store (Package 4) - Construction of Multipurpose Cold Storage and 
Ripening Chambers at Talab Tillo, Jammu (J & K) 

 
MINIMUMCRITERIAFORELIGIBLITYOFTHETENDERERS 

 
01. EMD of Rs. 2,20,000/- (Rupees Two lacs Twenty thousand only) in favour of “J&K 

Agro Industries Development Corporation Ltd.” The EMD to be paid through e- 
payment/CDR/FDR and receipt of the same should be scanned and uploaded alongwith 
tender document in the e-tendering website: jktenders.gov.in 

02. Cost of Tender Documents of Rs 2360/- (Rupees Two Thousand Three Hundred Sixty 
only). The tender document cost to be paid through e-payment and receipt of the same, 
dulyauthenticated, should be scanned and uploaded in the e-tendering website: 
jktenders.gov.in 

03. The average annual turnover / revenue from operations for the last three financial years 
(i.e. 2020-21, 2021-22 and 2022-2023)should be of valuenot less than Rs 32.80 Lacs. 
TheinformationshallbesupportedbyaCAcertificatecoveringspecifiedlastthree financial 
years for the bidder. 

04. a) Tenderer should have experience of application of specialized coating for floor for 
cold store or warehouse complete with necessary facilities. 

1. Experience of having successful completed similar works during last 07 years ending 
lastday of July 2024 should be either of the following:- 

a. Threesimilarcompletedworkscostingnotlessthantheamountequalto40%ofthe estimated cost 
or 

b. Twosimilarcompletedworkscostingnotlessthantheamountequalto50%ofthe estimated cost. 
Or 

c. Onesimilarcompletedworkcostingnotlessthantheamountequalto80%ofthe 
estimated cost. 

05. Affidavit(Annexure-B)dulyfilledupandsignedonstamppaper. 
 

NOTE:i) Tenderernotfulfillingtheaboverequirements,shallbesummarilyrejected. 
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Annexure-B 
AFFIDAVIT 

(FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH 
THETENDER DOCUMENTS) 
(To be executed in presence of Public Notary on non- judicial stamp paper of the value of Rs.100/-
.The stamp paper has to be in the name of the tenderer.) 
I (Name and designation)  appointed as the attorney/ authorized signatory of the 
tenderer (including its constituents), M/s.  (hereinafter called the tenderer) for the purpose 
of the Tender documents for the work of Supply, Application & Finishing of Specialised( PU) Coating for Floor 
for Cold Store (Package 4) - Construction of Multipurpose Cold Storage and Ripening Chambers at Talab Tillo, 
Jammu (J & K)as per the Tender No.  of J K AGRO, do hereby solemnly affirm and 
State on behalf of the tenderer including its constituents as under: 
1. I/Wethetenderer(s),am/aresigningthisdocumentaftercarefullyreadingthecontents. 
2. I/ We the tenderer (s) also accept all the conditions of the tender document and have signed all the pages in 

confirmation thereof. 
3. I/ We hereby declare that I/We have downloaded the tender documents from tender portal 

www.jktenders.gov.in and printed the same.I/We have verified the content of the printed document from 
the website and there is no addition, no deletion or no alteration to the content of the tender document.In 
case of any discrepancy noticed at any stage(i.e. evaluation of tenders & execution of work) The decision of 
J K AGRO with regard to such discrepancies shall be final and binding upon me/us. 

4. I/We declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted 
alongwith the offer and same shall be binding upon me/us. 
I/We declare that the information and documents submitted along with the tender by me/us are correct and 
I/We are fully responsible for the correctness of the information and documents, submitted by us. 

6. I/We understand that if the certificates regarding eligibility criteria, submitted byus are found to be forged/ 
false orincorrectatanytimeduringprocess for evaluationoftenders, itshall lead to forfeitureofthetender EMD 
besides suspending of business for minimum one year.Further, I/We 
[insertnameofthetenderer]  and all my/our 
constituents understand that my/our offer shall be summarily rejected. 

7. I/ We also understand that if the certificates submitted by us are found to be false/forged or incorrect at any 
time, after the award of the contract, it will lead to termination of the contract, alongwith forfeiture ofEMD/ 
SD and Performance Guarantee besides any other action provided in the contract. 

8. I/We certify that I/We are not black listed or debarred by Ministry / Department / PSU (Public Sector 
Undertaking) of the Govt. of India/State Govt. fromparticipation in tenders/contract on the date of opening 
of bids either in individual capacity or as a member of JV Firm. 

 

DEPONENT 
SEALANDSIGNATUREOFTHETENDERER 

VERIFICATION 
I/Weabovenamedtendererdoherebysolemnlyaffirmandverifythatthecontentsofmy/ourabove affidavit are 
true and correct.Nothing has been concealed and no part of it is false. 

DEPONENT 
 

 
 

Place:- 
Dated:- 
Detailsasappropriatearetobefilledinsuitablybytenderer. 
Attestation before Magistrate/ Notary Public. 

SEALANDSIGNATURE 
OFTHETENDERER 
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Annexure-C 
 

FORMOFDECLARATIONTOBEGIVENBYTHETENDERER BEFORE 
TENDER NEGOTIATION 

 

I/We .............................................. dodeclarethatintheeventoffailureofthe contemplated 

negotiationsrelatingtoTenderNo.………………..openedon ...................................................... my 

originaltendershallremainopenforacceptanceonitsoriginaltermsandconditions. 

I/We also declare that I/We am aware that during this negotiation, I cannot increase the 

originally quoted rates against any of the individual items and that in the event of my doing so, 

thesamewouldnotbeconsideredatalli.e.reductioninratesduringnegotiationalonewouldbe 

consideredandforsomeitemsifI/Weincreasetherates,thesamewouldnotbeconsideredandin lieu my 

originally quoted rates alone would be considered and my offer would be evaluated 

accordingly. 

 
 
 

SignatureofTenderer’s 

withstamp 
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SECTION–II 

(INSTRUCTIONSTOTENDERERS)  
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INSTRUCTIONSTOTENDERERS 

SECTIONII 

Supply, Application&Finishing of Specialised(PU)Coating for Floor for Cold Store 
(Package 4) - Construction of Multipurpose Cold Storage and Ripening Chambers at 
Talab Tillo, Jammu (J & K) 
Tender documents consisting ofInstruction to Tenderers, special condition of Condition of Contract, 
Technical specifications, schedule of quantities of work, etc, can be downloadedfrom the website 
www.jktenders.gov.in from on payment of Rs 2360/- (Rupees Two Thousand Three Hundred Sixty 
only) through e-payment. 
1.0 Tenderer digital signature on the E- Tender form will be considered as their confirmation that 

they have read and accepted all the conditions laid down in the tender documents, unless 
specific deviation is quoted in the techno- commercial offer form. 

1.1 E- Tender form is not transferrable and the same is to be submitted with digital signature/ 
signed & scanned copy by the pre- authorized personnel of the bidder.Tender is to be 
submitted through e-tender-mode only at website www.jktenders.gov.in alongwith scanned 
copies of credential papers. 

1.2 For what so ever reasons, if any part of J K AGRO tender document is not uploaded/submitted 
bythebidder,otherthanfinancialandtechnical offersandrequisitePre-Qualifyingcredentials, in that 
case the missing part of the tender document shall be treated as read and acceptable to 
bidder.MissingpartofJKAGROtenderdocumentshallnotbecalledforre-submission, 
however, the same shall form part of contract agreement and shall be binding on 
tenderer. 

2.0 Earnest Money: Tender must be accompanied with Earnest Money amounting to Rs. 2.20 
lacs (Rupees Two lacs Twenty Thousand Only). The EMD is to be paid through e- 
payment/CDR/FDRand receipt of the same should bescanned and uploadedin the e-tendering 
website: www.jktenders.gov.in 
Thetenderwithouttheprescribedearnestmoney,shallbesummarilyrejected. 

 

Note:-(i)E-Paymentoftenderdocumentcost,EarnestMoneyDeposit(EMD)thoughRTGS/ 
NEFT/BankReceiptinf/oJ&KAgroIndustriesDevelopmentCorp.LtdbearingAcc 
NoCD-0097010100000962,IFSCCode-JAKA0TNHALL. 

(ii)Thetenderprocessingfeeshouldbedepositedbybidderatthetimeoftenderpurchase 
through e- payment. 

2.1 Anyrequestforrecoveryfromoutstandingbillsforearnestmoneyagainstpresenttenderwillnot 
underany circumstances be entertained. Tenders submitted with earnest money in forms of 
cheque,Government Securities or in any form other than those specified above shall not be 
considered. 

2.2 NointerestshallbeallowedontheEarnestMoney. 
2.3 EarnestmoneyoftheunqualifiedbiddersshallbereleasedafterfinalizationofTechnicalbidincase of two 

packet systemof tendering.EMD of technically qualified but unsuccessfulbidder will be refunded 
after the award of Tender. EMD of unsuccessful bidders shall be released after 
finalizationoftenderincaseofDoublecoverSystemoftenderingThebidderisadvisedtoprovide 
nameofbank,accountnumber,branchcodeandRTGScodeforaccountmaintainedbythem/him for any 
financial transaction if found necessary. 

2.4 Forthesuccessfultenderer,earnestmoneywillberetainedaspartofthesecuritydepositintermsof of the 
Conditions of Contract. The earnest money of other tenderers shall, save as herein before 
provided,bereturnedtothem,butJKAgroshallnotberesponsibleforanylossordepreciationthat 
mayhappentheretowhileintheirpossession,norbeliabletopayanyinterestthereon. 
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4.0 The successful tenderer/s shall be required to execute an agreement with J K AGRO for carrying 
out the work as per the agreed conditions. The cost of stamp paper for the agreement will beborne 
by contractor. 

4.1 The successful tenderer/s shall require to sign the integrity pact with J K AGRO as per enclosed 
Performa (Section-III). 

4.2 The contract operations and proceeding in connection with the works at all times be conducted 
during the continuance of contract in accordance with the laws, ordinance, rules and regulation for 
the time being in force and the contractors shall further observe and comply with the bylaws & 
regulations of the Government of India,UT Government, local Municipalities and other authorities 
having jurisdiction over area involved in connection with the works of site & over operations suchas 
those as carried out by the contractor/s and shall give all notices required by such by-laws & 
regulations. The hospital and medical regulations in force for the time being shall also be complied 
with by the contractor/ contractors and his workmen. 

4.3 ThecontractorshallberesponsiblefortheobservanceoftherulesandregulationsundertheMinesAct and 
Mineral Rulesand Indian Metallurgicalrules and regulations of State Government concernedas 
amended from time to time. 

4.4 The contractor shall at all times keep the J K AGROAdministrationindemnifiedagainst all penalties 
that may be imposed by the Government of India or UT Government for infringement of any other 
clauses of the mines act and rules made there under in respect of the quarries from which the quarry 
material for these works is procured. 

4.5 Thetenderer'soffershallbevalidfor90daysforDoubleCovertenderingsystemfromthedateof 
openingofthetender.ThetenderershallextendtheofferasdesiredbyJ KAGROincasethetender is not 
finalized within validity period. 

4.6 The Tenderer/s shall not increase his/their rate in case J K AGRO negotiates for reduction of rates 
Suchnegotiationsshallnotamounttocancellationorwithdrawaloforiginalofferandratesoriginally quoted 
will be binding on the tenderer/s. 

4.7 Thetenderer/sshallsubmitananalysisofrates,ifcalledupontodoso. 
4.8 Contractor is required to get himself registered as per Building & Other Construction Workers Cess 

Act 1996, PF Registration , Goods and Service Tax, etc. as per Govt. of India law. 
5.0 ConditionsofContractandSpecifications 
5.1 Works will be carried out according to the Conditions of contract, & PWD/ SSR 2022 

Specifications with upto date correction slips along with special conditions of contract, technical 
specifications issued with this tender document. For roads and pavements, MORTH specification 
shall be followed.If, however, any particular item or issue is not covered by these specifications 
and special specifications, then the work shall be carried out in accordance to relevant BIS (IS) 
Codes and Code of practice. 

5.1.1 ThefollowingpublicationscanbeobtainedfromtheofficeoftheMD,JK Agro: 
i)ConditionsofContractandregulation’sandinstruction’stoTenderers. 

 
5.1.2  The following publications can be obtained from Secretary, Indian Road Congress, Jam Nagar 

House, New Delhi, book shops 
i) MORTH Standard Specification (latest revised edition) for Road and bridge work; along 

withupto date correction slips forroads and pavements. 
ii) PWD/SSR2022SpecificationwithuptodatecorrectionslipscanbeobtainedfromPWD/ SSR 2022 

office. 
5.2 Correction slips issued upto the date ofN.I.T. willbeoperative to the publications mentioned 

below: 
i) PWD/SSR2022Specification. 
ii) ConditionsofContract,RegulationsandInstructionstoTenderers. 
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iii) SpecificationsforRoadandBridgeworklatestrevision(MORTH)specification. 
 

5.3 Thebiddocumentshallbetakenascomplimentaryandmutuallyexplanatoryofoneanotherbut 
incaseofambiguityordiscrepancy,shalltakeprecedenceintheorder,givenbelow:- 

i) Billof Quantities (BOQ) 
ii) Technicalspecifications 
iii) Drawings 
iv) SpecialConditionsofContract 
v) ConditionsofContract 
vi) Instructionstotenderers. 

 
5.4 ThetenderershouldnotethatthepublicationmentionedinPara5.0havebeenpreparedforuseby PWD/ 

SSR 2022 MORTH. For the use of these publications by J K AGRO the designation 
mentionedthereinwilldeemtohavebeenmodifiedforusebyJKAGROasfollows. 

6.0 Timeis theessenceofthecontract.Inordertocompletetheworkwithinthescheduledtime,the 
tendererisrequiredtosubmita PERT/BAR CHART for majormile stones for various activities 
indicatingthetime required for the same. 

7.0 In case of E-tendering rates should be quoted in figures only.Tenderers may note that non- 
compliance of above may lead to rejection oftheirtender. 

7.1 Where percentage rate is asked for, tenderer should write percentage in figures only.Tenderers 
maynotethat non-complianceofabove mayleadtorejectionoftheirtender. 

8.0 Tenders completed as per instructions will be submitted through e-tendering mode only in the 
websitewww.jktenders.gov.inaspertheprescribeddateandtimementionedinthetendernotice and 
tender will be opened on the prescribed date and time in the presence of tenderers or their 
authorizedrepresentativewhomay wish tobe present.Onlyone representativeof each tenderer, 
who has submitted the tender, will be allowed. 

9.0 Thetenderershallvisitthesiteandacquainthimselffullyofthesiteconditionsbeforequotingthe 
rates.Noclaimarisingoutofignoranceofsiteconditionsshallbeentertained.Thecontractorwill 
havetofollowtheextantprocedureenforceformovementoflabour,material,vehicles,etc,both for 
inward and outward. Nothing extra will be paid for it. 

 
10.0 The acceptance of a tender will rest with the competent authority who does not bind himself to 

accept the lowest tender, and reserves to himself, the authority to reject any or all of the tenders 
received,withoutassigninganyreason.Alltendersinwhichanyoftheprescribedconditionsare not 
fulfilled, or are incomplete in anyrespect, areliable tobe rejected. JKAGRO alsoreserve the 
right of accepting the whole or any part of tender and tenderer shall be bound to 
performthesameattheratesquoted.J KAGROalsoreservetherightfornottoinvitetender for any 
work, or to invite open or limited tender. 

10.1 Tenders containing any condition leading to unknown/indefinite liabilities shall be summarily 
rejected. 

10.2 If at all any rebate / rebates is/are offered the tenderer shall first quote his rates strictly on the 
terms and conditions stipulated in the tender document and then show separately any rebates(s) 
offeredspecifyingthereasons/conditionsforsuchrebate(s),failuretofollowthisprocedurewill render 
the tender liable to rejection. 

10.3 Canvassinginconnectionwithtenderarestrictlyprohibitedandthetenderssubmittedbythe 
tendererwhoresorttocanvassingwill beliabletorejection. 

11.0 Inthefinancialbidtheprices/ratesmustbefilledafterdownloadingthefinancialbiddocumentin the 
prescribed format issued through online e-tendering website.The financial bid should be 
savedanddulyfilledupanduploadedtothee-tenderingsiteusingdigitalsignaturesforsigning the 
documents/(signed and uploaded). 
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12.0 On acceptance of the tender, the name of the accredited representative(s) of the contractor who 
would be responsible for taking instructions from the Engineer-incharge / Engineer shall be 
communicated to the MD JK Agro. 

13.0 GoodsandServiceTaxmatters:Tenderer/biddershallquotetheirratesinclusiveofGoodsand 
Service Tax, as applicable and Goods and Service Tax will not be paid / reimbursed by J K 
AGRO. 

13.1 Goods and Service Tax, Building &other construction workers cess or any other tax, levies, 
duties on materials and on complete works in respect of this contract shall be payable by the 
contractorandJKAGROwillnotentertainanyclaimwhatsoeverinthisrespect.Thisshouldbe included 
in the rates quoted by contractor. 

 

13.2 (a) The Contractor / Tenderer / Vendor undertakes to take registration with GST authority for 
discharge of its obligation to pay GST in respect of each taxable supply and will intimate the 
registration details to J K AGRO.In respect of each supply of Goods and Services 
contractor/tenderer willspecifywhetherCGST/SGST willbe attracted toIGST willbeattracted 
along with rate thereof. 
(b) The contractor/Tenderer/Vendor indemnifies J K AGRO, its directors, officers, employees 
and associatesforanylossit maysuffer asa resultofthe Contractor/Tenderer/Vendor not being 
registered with GST authorities or if registered, for any loss due to non-payment of tax.On 
request by J K AGRO, the Contractor/Tenderer/Vendor shall produce evidence that it is so 
registered and paid all the dues in respect of GST. In case the contractor/tenderer/vendor is 
unregistered then submit appropriate documents establishing that agency is exempted as per the 
provisions of GST.Also, in case the agencyisregistered under Composition LevyScheme, the 
same will be duly intimated to J K AGRO with relevant documents. 
(c) Contractor/Tenderer/Vendor shall ensure timely issue of documents such as invoices, 
declaration forms, reporting, uploading etc. undertaking appropriate statutory compliances as 
may be applicable, timely payment of GST, and filling of statutory returns within prescribed 
time lines, to ensure availment and utilization of eligible input tax credits by the J K AGRO. 
(d) In case of any failure on the part of Contractor/Tenderer/Vendor, any 
interest/penalty/any other amounts, as may be applicable shall be indemnified by 
Contractor/Tenderer/Vendor to the J K AGRO. 
(e) If as result of Change in Law, Contractor/Tenderer/Vendor obtains a benefit by way of 
reduction in costs due to lower tax rates and availability of ITC, Contractor/Tenderor/Vendor 
may so notify the J K AGRO and propose amendment to this Agreement so as to pass the 
incremental benefit to J K AGRO which puts it in the same financial position as it would have 
occupied had there been no such Change in Law resulting in such decreased cost to the 
Contractor/Tenderer/Vendor. 
(f) Any denial of input credit due to any omission or failure on the part of the 
Contractor/Tenderer/Vendor, the Contractor/Tenderer/Vendor undertakes to indemnify the J K 
AGRO for any delay or denial of input tax credit along with the consequential liability, if any,as 
may accrue to the J K AGRO. 

 
14.0 UnderIncomeTaxAct,1961,adeductionforincometaxalongwithsurchargeasapplicablewill be 

made from sums paid on account and final payments for carrying out the work under this 
contract. 

14.1 Thetenderershallberequiredtopaycess@1%ofcostofconstructionworkinaccordancewith each bill 
payable on account of such construction to the concerned UT Govt. (Labour Deptt.), Cost of 
material shall be outside the purview of cess, when supplied under a separate schedule items”.J 
K AGROshall notentertainanyclaimwhatsoeverinthisrespect. 



20  

15.0 Tenders for works shall remain open for acceptance for a period of 90 days for Double Cover 
system of tendering from the date of opening of tenders. Should the tenderer fail to keep the 
tender open for acceptance as stated above or if the tenderer withdraws his tender before the 
expiry of the said validity period or makes any modifications in the terms and conditions of the 
tender,whicharenotacceptable,thenJKAgro,withoutprejudicetoanyotherrightorremedy, shall be 
at liberty to forfeit his earnest money. 

 
15.1 The Tenderer shall scan and upload the work experience certificate of similar nature works 

completed by him in the last sevenfinancial years. The certificate should indicate name of work, 
client name, Specialised Coating for Floor work in cold storage or warehouse,date of start and 
actual date of completion of completed work, satisfactory completion certificate. 

16.0 ThetenderershallscananduploadtheCACertificate,auditedbalancesheetswithProfit&Loss 
accountstatementofspecifiedlastthreeyearsinrespectofaveragefinancialturnover,Contractor 
registration Certificate,Power of Attorney, Affidavit ofProprietorship/Memorandum & Article of 
Association,PFRegistrationCertificate,PANCard,BarChart,similarnatureworkscompletion 
certificates&theirworkorders,GoodsandServiceTax,listofpersonnel,listoftools,plantsand 
machinery and undertaking downloaded tender documents. 

16.1 Noadditionaldocumentswillbeentertainedaftertenderopening,exceptclarificationdocuments 
required if any, regarding already submitted documents with tender. Any documents submitted 
suo-moto by the bidder through e-mail/ post/ hand delivery, etc, shall neither be entertained nor 
considered for evaluation. 

16.2  For deciding eligibility of tender and award of work,it is mandatory for tenderer / bidder to 
submitAffidavit(Annexure-B),EMD,TenderdocumentFees,Tenderprocessingfees,financial 
turnover,(auditedBalanceSheetswithProfit&LossAccountofspecifiedlastthreeyearsasper NIT), 
similar nature of work experience certificates of requisite magnitude as per NIT. 

16.3  AllotherdocumentslikePANCard,PFRegistration,GoodsandServiceTax,BarChart,Listof 
plant,machinery,technicalpersons,etc,arealsorequiredtobesubmittedalongwithtender. 

 
17.0 Ifthetenderismadebyproprietaryfirm,itshallbesignedbytheproprietorwithhisfullname and full 

name of his firmwith its current address. 
 

18.(a).If the application is made by a firm in partnership, it shall be signed by all partners of the firm 
abovetheirfullnamesandcurrentaddressesorbyapartnerholdingthepowerofattorneyforthe firm by 
signing the applications in which case a certified copy of the power of attorney shall 
accompanytheapplication.Acertifiedcopyofthepartnershipdeed,currentaddressofthefirm 
andthefullnames,andcurrentaddressesofallthepartnersofthefirmshallalsoaccompanythe 
application. 

 
18.(b).Iftheapplicationismadebyalimitedcompanyoralimitedcorporation,itshallbesigned by a duly 

authorized person holding the power of attorney for signing the application in which case a 
certified copy of the power of attorney shall accompany the application. Such limited 
companyor corporationwillberequired tofurnishsatisfactoryevidence ofitsexistence, before the 
contract is awarded. 

 
18 (c)If the tenderer/tenderers deliberately gives/give wrong information or conceals some facts in 

his/theirtenderorcreates/createcircumstancesfortheacceptanceofhis/theirtenderfraudulently, 
theJKAGROreservetherighttorejectsuchtenderatanystage,alongwithforfeitureofearnest 
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moneydeposit.Tenderersareliabletofacethepenaltyofbanningofbusinessdealingswithhim by J K 
AGRO. 

 
19.0 SecurityDeposit/PerformanceSecurity 

19.1 TheSuccessfulbidderonnotificationshallhavetofurnishthePerformanceSecurity@5% of the 
quoted cost in the shape of CDR/FDR valid till successful completion and handing over of 
work allotted before issuance of LOI (Letter of Intent). In case of L-1 failing to provide 
performance security @ 5 % for the works within 15 days after being notified, his bid shall 
be cancelled and work shall be offered to L-2 for execution on L-1’s rates at the discretion 
of The Managing Director Concerned. 

19.2 The Performance security @ 5% of the successful bidder shall be released after successful 
completion and handing over of work alloted. 

19.3 Ifincasecontractorfailedtostart/completethework,withinthestipulatedtimeperiod,his Security 
Deposit/Performance Guarantee @5% shall be forfeited after termination of the contract. 
Besides, defaulting contractor shall be debarred from taking works in the Department at 
least for one year. 

19.4 Total security deposit on acceptance of the tender is 10% (Ten percent) of the contract 
value including the earnest money deposited with the tender. The earnest money deposited 
with the tender will be converted into initial security deposit. The balance security deposit 
will be recovered from the Running Account Bills at the rate of 10% from each running 
bill till the total security deposit is recovered.  

19.5 The security deposit unless forfeited in whole or in part according to the terms and 
conditions will be refunded on receipt of a certificate from the Engineer to the effect that 
the work is completed satisfactorily and maintained in all respects for the period specified 
in the contract.  

 
20.0 The successful tenderershall berequiredto execute anagreement with J K AGROinprescribed 

Performawithinamaximumperiodof30daysafterdateof issueofLOA. 
 

21.0 MEANINGOFTERMS 
21.1 IntheseRegulationsforTendersandContractsvarioustermsshallhavethemeaningasdefinedin the 

Conditions of Contract. Words importing the singular number shall also include the plurals and 
vice-a-versa where the context requires. 

 
TheseRegulationsforTendersandContractsshallbereadinconjunctionwiththeContractwhich are 
referred to herein and shall be subject to modification additions or supersession by special 
conditionsofcontractand/orTechnicalspecificationsifany,totheTenderForms. 

 
21.2 Acontractorshouldfurnishparticularsregarding:- 

a) Hisknowledgefromactualpersonalinvestigationoftheactualsiteconditionandresourcesof the 
zones in which heoffers to work. 

b) Hisabilitytosupervisetheworkpersonallyorbycompetent anddulyauthorizedagents. 
 

22.0 ShouldaTendererfinddiscrepancies,oromissionsinthedrawingsoranyoftheTenderformsor should 
he be in doubt as to their meaning, he should at once notify(within 10 days of start of 
tendersale)totheauthorityinvitingtenders,who maysendawrittenintimationtoallTenderers. It 
should be understood that every endeavor has been made to avoid any error which can 
materially affect the basis of the tender and the successful tenderer shall take upon himself and 
provide for the risk of any error which may subsequently be discovered and shall make no 
subsequent claim on account thereof. 

 
23.0 The tenderer shall be required to keep the offer open till such date as might be specified in the 

tender.Itshallbeunderstoodthatthetenderdocumentshavebeensold/issuedtotheTendererand the 
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Tenderer is permitted to tender in consideration of the stipulation on his part, that after 
submittinghistender,hewillnotresilefromhisofferormodifythetermsandconditionsthereof 
inamannernotacceptabletotheJKAGRO.ShouldtheTendererfailtoobserveorcomplywith 
thesaidstipulations,theearnestmoneyamountshallbeliabletobeforfeitedbyJKAgro 

24.0 TheJKAGROwillnotbeboundbyanypowerofattorneygrantedbythetendererorbychange in the 
composition of the firmand subsequent to the execution of the contract. It may, however, 
recognize such power of attorney and changes after obtaining proper legal advice, the cost of 
which, will be chargeable to the Contractor. 

 
25.0 The tenderer, whosetender isaccepted, shallbe requiredto appear at the office ofJK AGROin 

person,orthroughadulyauthorizedrepresentative,toexecutethecontractdocuments/agreement 
within30daysafterdateofissueofLOA.Failuretodososhallconstituteabreachofagreement 
effectedbythe acceptanceof the tender, inwhichcase, the earnest money& other dues shall be 
forfeited by the JK Agro. 

 
26.0 IfatendererexpiresafterthesubmissionofhistenderoraftertheacceptanceofhistendertheJK AGRO 

shall deemsuchtenderascancelled. If a partnerof a firmexpiresafter thesubmissionof their tender 
or after the acceptance of their tender, the J K AGRO shall deem such tender as cancelled, 
unless the firm retains its character. However, in such cases, the amount of earnest 
moneywillberefundedtothelegalheironproductionofsuccessorcertificate. 

 
27.0 In the event of any Tenderer whose tender is accepted shall refuse to execute the contract 

documents, the J K AGRO may determine that such Tenderer has abandoned the contract and 
thereuponhistenderandtheacceptancethereofshallbenullandvoidandtheJKAGROshall 
beentitledtoforfeitthefullearnestmoneyasliquidateddamagesforsuchdefault. 

 
28.0 InE-Tendering,Bidsinphysicalformintenderbox/bypostshallnotbeaccepted. 

 
29.0  Submission of tender and credential documents through E-Tender website 

www.jktenders.gov.in is sole risk & responsibility of the bidder. Any claimon this account will 
not be entertained.Hence, bidder should ensure that tender along with all requisite credential 
papersshouldbesubmitted/uploadedonthee-tenderwebsiteonorbeforetendersubmissiondate 
andtime. 

 
30.0  If the overall rate, quoted by two or more qualified successful bidders, is the lowest and same, 

then the successful bidder will be selected on the basis of lottery in presence of concerned 
bidders. The Tender Evaluation Committee will conduct the lottery. 

 
31.0  NoEngineerofGazettedrankorotherGazettedOfficeremployedinEngineeringoradministrative 

dutiesinanyDepartmentoftheGovernmentofIndiaisallowedtoworkasacontractorforaperiod 
oftwoyearsimmediatelyafterhisretirementfromGovernmentservicewithoutthepriorpermission 
oftheGovernmentofIndia.SuchContractisliabletobecancelledifeithertheContractororanyof his 
employeesis foundatanytimetobesuchapersonwhohadnot obtainedthepermissionofthe 
GovernmentofIndiaasaforesaidbeforesubmissionofthetenderorengagementinthecontractor's 
service. 

 
32.0 ShouldaTendererorContractorhavearelativeemployedinManagerialcapacityinJKAGROor in the 

case of partnership firmor company incorporated under the Indian Company Law, should a 
partner or relative of the partner or a shareholder be employed in responsible capacity in the J K 
AGRO, the authority inviting tender shall be informed of the fact at the time of submission of 
tenders,failingwhichthetendermayberejected.Ifsuchafactissuppressedatthetimeoftendering and 
comes to light at any time after the acceptance of tender, the contract may be rescinded in 
accordance with the provisions in Conditions of Contract. 
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33.0 Performa to befilled and signed bytheTendererandscanned& uploadedalongwith thetenderis given 
below. Portions not applicable may be deleted 

 
34.0 Theundersigned:- 

i) a)isaretiredofficerholdingpriortoretirementapostinJKAGRO/Govt.ofIndia/UTGovt 
b) isapartnershipfirmhavingasoneofitspartnerspersonasaforesaid. 
c) isanincorporatedcompanyhaving,retiredofficer/Engineer/Managerasstatedabove. 
d) hasnosuchretiredEngineerorretiredmanager,associatedwithitasstatedabove. 

 
ii) If falling under any of the above categories (a) to (c), particulars of the officer may be furnished 

here under: - 
a) Post heldbeforeretirement   
b) Dateofretirement  
c) Ifnotretiredatleasttwoyearspriortodateofsubmissionoftender,statewhetherpermission 

fortakingsuchemploymenthasbeenobtainedfromtheofficerdulyauthorizedinthisbehalf 
 
 

iii) If the Tenderer orincase of afirmor Company, anyof theshareholders has arelative orrelatives 
employed in managerial capacityin the J K AGRO, particulars ofsuch relative in the J K AGRO 
may be furnished here under-  

1. NAME 
2. DESIGNATION 
3. RELATIONSHIP 

 
PLACE: 
DATED: SIGNATUREOFTENDERER 

 
 

35.0 PowerofAttorney 
35.1 Notwithstanding anything contained in the clause above, the tenderer shall execute the Power of 

Attorney in prescribed format as mentioned in Annexure-VIII (a) and Annexure VIII (b) and 
shall conform to the following :- 

35.2 A company, while executing Power of Attorney must make conformity with the boardresolution 
and the charter documents giving the power to issue the said Power of Attorney including 
further sub delegation of the same by the said POA holder only. 

 
35.3 “UnlessnotifiedinwritingtotheTenderingAuthority,theAuthorityshallrecognizeonly that POA 

holder for the purposes of tender submission and matters related thereto whose notice and 
necessaryPOAdocument was submittedto the Authorityat the time of tender submission”. 

 
35.4 While for a partnership firm either all the partners of the partnership firm shall execute and 

confirm the Power of Attorney if executed or there shall exist a Power of Attorney in favour of 
the Partners executing the Power of Attorney for the delegation of power on behalf of the 
Tenderer. 

 
35.5 The Power of Attorney being executed by the Tenderer herein shall be executed in favour of 

only its Partner or Directoror Salaried employee. And in case the POAis beingexecuted bythe 
Tenderer in favour of its salaried employee, the said employee should have worked for at least 
more than 1 yearcontinuouslywiththe Tendererandthe Tenderer should furnishthefollowing.  Name  Designation 
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 Mobile/Contactno.  employmentletter/agreementissuedbythefirm  Identitycardwithnumber,issuedbythefirm  Informationaboutthewagespaidi.e(Salaryslips)  Form-16  PANcard  PF Number  PowerofAttorneyasperAnnexureIII(a)III(b) 

35.6 J K AGRO will not be bound by the Power of Attorney furnished by the Tenderer and 
acceptance of the same shall be at the sole discretion of the J K AGRO. 

 
35.7 There can validly exist only a single Power of Attorney at any given time. The Power of 

Attorney executed and accepted by J K AGRO shall stand revoked on issuance of any new 
Power of Attorney issued within the rules herein, with regard to this particular Project. 

 
35.8 During the subsistence of contract if the Power of Attorney holder is found to be creating 

mischief or involved in any illegal or unlawful activity, J K AGRO will at its sole discretion 
reject the Power of Attorney of such person submitted by the Tenderer and the Tenderer would 
be required to issue a fresh Power of Attorney within the rules herein in favour or authorized 
person, stated above, within a period of 10 days of being so notified. 
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From : 

 
LETTEROFSUBMISSIONOFTENDER 

ANNEXURE-I 

 
 

 
 

To: 
 

…………………………………………… 
 

Name of Work: Supply, Application& Finishing of Specialised (PU) Coating for Floor for Cold 
Store (Package 4) - Construction of Multipurpose Cold Storage and 
Ripening Chambers at Talab Tillo, Jammu (J & K) 

DearSir, 
 

HavingexaminedtheTenderDocumentsconsistingofconditionsofcontract,specialconditions of 
contract, notice/letter inviting tenders, instructions to tenderers, Drawings, Time Schedule, 
ScheduleofQuantities andall otherdocuments andpapers,asdetailedinthetenderdocuments, and 
having understood the provisions of the requirements of J K AGRO, relative to the work 
tendered for in connection with Projects, and having conducted a thorough study of the job, 
site(s)involved,thesiteconditions,soilconditions,theclimaticconditions,labour,power,water, 
material and equipment availability of land for right of way and temporary office and 
accommodation quarters and all other factors and facilities and things whatsoever necessary or 
relativeto the formulationofthetenderandtheperformance of work. 

 
I/We hereby submit our tender offer for performance of proposed work in accordance with the 
terms and conditions and within the time mentioned in the Tender Documents at the rate(s) 
quoted by me/us in the accompanying Schedule(s) of Quantities included within the Tender 
Documents. 

 
Ithasbeenexplainedtome/usthatthetimestipulatedforjob(s)andcompletionofwork(s)inall 
respectandindifferentstagesmentionedintheInstructionstoTenderersandsignedandaccepted by 
me/us is the essence of the contract. I/We agree that in case of my/our failure to strictly observe 
that time of completion of jobs or any of them and to the final completion work in all respects 
according to the schedule. I/We shall pay penaltyto the J K AGRO as per provision of tender 
document. 

 
I/We further agree to sign an Agreement/Bond to abide by the Conditions and Special 
Conditions of Contract with all correction slips upto date and amendments, corrigendum 
annexed,additionalconditions,specifications,notice/letterinvitingtenderandinstructionstothe 
tenderersandtocarryoutallworksandaccordingtothespecificationsformaterialsandworksof 
thePWD/SSR2022/MORTH/Specialconditions.Inthecaseofacceptanceoftender,I/Webind 
myself/ourselvestoexecutethecontractdocumentswithin30/60daysfromthedateofissueof 
LOAwithoutpenalty/withpenaltyrespectively,afternoticethatthecontracthasbeenawarded to 
me/us and to commence the work within 15 days after date of issue ofLOAfailing which 
I/WeshallhavenoobjectiontotheforfeitureoftheearnestmoneyamountingtoRs.2,20,000/- only, 
lodged with the JK Agro. 

 
I/We also undertake to carry out the work in accordance with the said plan specifications and 
tenderdocumentsasstatedintheaboveParaandtobindandprovidesuchofthematerials(other 
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thanthosetobesuppliedbytheJKAGRO),andtodoallsuchthingswhichintheopinionofthe Engineer 
may be necessary for, or incidental to the construction, completion and maintenance 
thereofandtocompletethewholeofthesaidworksinallrespects,andhandthemovertoyouor 
yourrepresentativewithintheperiodspecified;andtomaintainthesamefortheperiodandinthe manner 
provided in the conditions of contracts. 

 
I/WehaveannexedallthedocumentswithTenderNo .................................................................. andall 
thedocumentslistedunderSection-1includingtenderdocumentsdulysigned. 

 
I/Weherebyundertakethatthestatementsmadehereinandtheinformationgivenintheannexure 
referredtoabovearetrueinallrespectsandthatintheeventofanysuchstatementorinformation being 
found to be incorrect in any above particulars, the same may be construed to be a 
misrepresentation, entitlingJ KAGROto avoidanyresultant contract. 

 
I/WeconfirmhavingdepositedearnestmoneyofRs.2,20,000/-(RupeesTwolacsTwenty Thousand 
Only) in the prescribed form. 

 
 
 

SIGNATURE(S)OFTHETENDERERWITHSTAMP 
 
 

Name&Designationofauthorizedperson(s) 
Signingthetenderonbehalfofthetenderer(s) 

(Power of attorney to be also enclosed) 
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ANNEXUREII 
INDEMNITYBOND 

 
Nameofthework(Onnon-judicialstamppaperofappropriatevalue) 

Know all men by these presents that I/we   

NameofContractorwithaddress  
 

DoherebyexecuteIndemnityBondon dayof 2024infavourof(I) 
J&KAgroIndustriesDevelopment CorporationLtd., ........................................ and 

 
(II) ........................................ appointedastheEngineersfortheProjectManagementforandonbehalfofJ 
KAGROfortheworkof ............................................................................................................................ vide 
TenderNo. …………………………………………………. 

 
THISDEEDWITNESSETHASFOLLOWS: 

 
I/We  (Name of contractor) hereby do indemnify and save harmless J K AGRO 
&…………………..havingtheirRegd.Officeat ...................................................................................... and 
… ...................................................................... respectivelyfrom: 
(1) Any third party claims, civil or criminal complaints/liabilities, site mishaps and other accidents or 

disputes and/or damages occurring or arising out of any mishaps at the site due to faulty work, 
negligence,faultyconstructionand/or byviolationof any law, rules andregulations inforce,for the time 
being while executing/executed civil works by me/us. 

(2) Any damage, loss or expenses due to or resulting from any negligence or breach of duty on the part 
of me/us or any sub contractor, if any, servants or agents. 

(3) Any claims by an employee of Mine/ours or of sub-contractor(s) if any, under the Workman 
Compensation Act and Employers’ Liability act, 1939 or any other law, rules and regulations in 
force forthetime beingand anyacts replacingand/oramendingthe same or anyof the same as may be 
in force at the time and under any law in respect of injuries to persons or property arising out of and 
in the course of execution of the contract, work and/or arising out of and in the course of 
employment of any workman/employee. 

(4) AnyActoromissionofmine/oursorsub-contractorsifany.Our/theirservantsoragentwhichmay involve 
any loss, damage, liability, civil or criminal action. 

 
IN WITNESS WHEREOF THE…………………………………………………… 

HAS SET HIS/THEIR HANDS ON THIS DAY OF .......................................... 2024. 

SIGNEDANDDELIVEREDBYTHE 
 

AFORESAID…………………………. 

IN THE PRESENCE OF WITNESS 

1. …………………………………….. 
 

2. …………………………………….. 
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Annexure-III(a) 
PowerofAttorney 

 

ONNONJUDICIALSTAMPPAPEROFADEQUATEVALUEASPERTHE 
JURISDICTION 

Know all men by these presents I/We, ........................., son/daughter/wife of 
Mr.......................................,aged...................years,citizenof .......................... ,presentlyresiding 
at ................................, Managing Director/ Chief Executive Officer/Partner of 
M/s................................................[name of contractor], acompany/Firm incorporated in India 
under the Partnership Act/Companies Act, 1956/ Companies Act, 2013 and having its 
registered office at ...........................................(hereinafter called “the Principal)by virtue of 
theresolutionpassedattheMeetingoftheBoardofDirectorsoftheCompanyheldon 
....................... or deed/resolution of the Firm dated orthe Power of Attorney dated ............... 
granted to me pursuant to the resolution passed at the meeting of Board of Directors of 
company held on .............. or deed/resolution of the Firm dated.............., delegated to me/us 
certain powers to act on behalf of the company/firm for various purposes. As per the said 
delegation, I/We have been authorized to appoint and substitute any person or persons to 
exercise all or any of certain powers delegated to me/us by the Company/Firm and/or to grant 
Powers of Attorney to the officers and employees of the Company/Firm to perform variousacts, 
deeds and things required to be done by the Company/Firm. 

 
Whereas J&K Agro Industries Development Corporation Ltd. (“J K AGRO”), has invited 
proposals from interestedpartiesfortheworkof ............................................................................. at 
. ............................................. (Project/works). 

 
Whereas,  (name of the contractor), the Principal is interested in bidding for 
the Project/works in accordance with the terms and conditions of the tender document, bearing 
No..............................................,dated ......................... andotherconnecteddocumentsinrespect 
oftheProject/works,and 

 
Whereas, it is necessaryfor the Principal todelegate to one of the employee / partner(s) / 
directorwithallnecessarypowerandauthoritytodoforandonbehalfofthe 
 (name of the contractor), all acts, deeds and things as may be necessary, 
including but not limited to representing the contractor, signing of tender documents, bills, 
measurementbooks,drawingsandotherrelateddocumentsinconnectionwiththe 
 BidfortheProject/worksanditsexecution. 

 
NOW THESE PRESENTS WITNESSETH that I/we do herebydesignate, nominate, constitute 
appoint and irrevocably authorize Mr./ Ms. ....................., son/daughter/wife of 
Mr................................,aged......................years,citizenof .............................. ,presentlyresiding 
at .......................,...................[specifydesignation] and whose signatures are given below, as 
true and lawful Attorneyof the Principal(hereinafter referred to as the “Attorney”), to have and 
exercise in the name andon behalf of the Principal the powers and authorities hereinafter 
mentioned: 
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1. To execute all required documents and conduct all business for and on behalf of the 
Principal during the Bidding process of the Project/works and, in the event Principal is 
awarded the contract, during the execution of the Project/works; and 

 
2. TodoonbehalfofthePrincipal,all oranyofsuch acts,deedsorthingsasarenecessary or 

required or incidental to the selection of the Principal and signing and submission of its 
Bid/tenderfor the Project/works, includingbut not limited to signingand submission of 
all applications, bids and other documents and writings, participate in bidders’ and other 
conferences, respond to queries, submit information/documents, sign and execute 
contracts and undertakings consequent to acceptance of the Bid of the Principal and 
generallyto represent the Principal in all its dealings with J K AGRO, and/ or anyother 
Government Agency or court/judicial authority or any person, in all matters in 
connection with or relating to or arising out of the Contractor’s bid for theProject/works 
and/ or upon award thereof till the agreement for the Project/worksis entered into with J 
K AGRO and thereafter till the completion of the project/works and expiry of the 
contract agreement. 

 
AND We/I hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds 
and things done or caused to be done by our said Attorney pursuant to and in exercise of the 
powers conferred by this Power of Attorney and that all acts, deeds and things done bysaid 
Attorneyinexerciseofthepowersherebyconferredshallalwaysbedeemedto havebeendone by 
me/us 
This Power of Attorney shall stand revoked on issuance of a new Power of Attorney issuedwith 
regard to this Project/works or if earlier revoked by me or the Company/Firm. 
Givenunderthehandofthewithinnamed................................[nameofindividual]onthis 
.....................dayof ...................... [month][year]. 
[SignatureofManagingDirector/Director/Partner(s)/Otherauthorisedperson] 
[Name of Company/Firm] 

 
[date] 
[place] 

 
I accept 

 
[SignatureofAttorney] [date] 
[place] 

 
Witnesses: 
1. 
2. 
Notes:  The mode of execution of the Power of Attorneyshall be in accordance with the charter 

documents of the executants(s) and when it is so required, the same shall be under 
common seal affixed in accordance with the required procedure. 

  Also, wherever required, the Tenderer shall submit for verification the extract of the 
charterdocuments and documents such asa boardorshareholders’ resolution/ power of 
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attorney in favour of the person executing this Power of Attorney for the delegation of 
power hereunder on behalf of the Tenderer. 
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Annexure-III(b) 
PowerofAttorney 

 

ONNONJUDICIALSTAMPPAPEROFADEQUATEVALUEASPERTHE 
JURISDICTION 

 
Know all men by these presents I .........................,son/daughter/wife of 
Mr.......................................,aged...................years,citizenof .......................... ,presentlyresiding 
at................................andProprietorofM/s....................................andhavingitsofficeat 
...........................................(hereinafter called “the Principal)do hereby execute this Power of 
Attorney on the date mentioned herein below. 

 
WhereasJ&KAgroIndustriesD e v e l o p m e n t  
CorporationLtd.(“JKAGRO”),hasinvitedproposalsfrom interested
 parties for the work of......................................................................... at 
. ............................................. (Project/works). 

 
Whereas,  (name of the contractor), the Principal is interested in bidding for 
the Project/works in accordance with the terms and conditions of the tender document, bearing 
No..............................................,dated ......................... andotherconnecteddocumentsinrespect 
oftheProject/works,and 

 
Whereas, it is necessary for the Principal todelegate to one of the employee with all necessary 
power and authority to do for and on behalf of the   (name ofthecontractor), 
all acts, deeds and things as may be necessary, including but not limited to representing the 
contractor, signing of tender documents, bills, measurement books, drawings and other related 
documentsin connection with the  Bid for theProject/works and 
its execution. 

 
NOW THESE PRESENTS WITNESSETH that I do hereby designate, nominate, constitute 
appoint and irrevocably authorize Mr./ Ms. ....................., son/daughter/wife of 
Mr................................,aged......................years,citizenof .............................. ,presentlyresiding 
at .......................,...................[specifydesignation] and whose signatures are given below, as 
true and lawful Attorneyof the Principal(hereinafter referred to as the “Attorney”), to have and 
exercise in the name andon behalf of the Principal the powers and authorities hereinafter 
mentioned: 

 
1. To execute all required documents and conduct all business for and on behalf of the 

Principal during the Bidding process of the Project/works and, in the event Principal is 
awarded the contract, during the execution of the Project/works; and 

 
2. TodoonbehalfofthePrincipal,all oranyofsuch acts,deedsorthingsasarenecessary or 

required or incidental to the selection of the Principal and signing and submission of its 
Bid/tenderfor the Project/works, includingbut not limited to signingand submission of 
all applications, bids and other documents and writings, participate in bidders’ and other 
conferences, respond to queries, submit information/documents, sign and execute 
contracts and undertakings consequent to acceptance of the Bid of the Principal and 
generallyto represent the Principal in all its dealings with J K AGRO, and/ or anyother 
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Government Agency or court/judicial authority or any person, in all matters in 
connection with or relating to or arising out of the Contractor’s bid for theProject/works 
and/ or upon award thereof till the agreement for the Project/worksis entered into with J 
K AGRO and thereafter till the completion of the project/works and expiry of the 
contract agreement. 

 
AND I hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and 
things doneor causedto bedone byour said Attorneypursuant to and in exerciseof the powers 
conferred by this Power of Attorney and that all acts, deeds and things done bysaid Attorney in 
exercise of the powers hereby conferredshall always be deemed to have been done byme/us 

 
This Power of Attorney shall stand revoked on issuance of a new Power of Attorney issuedwith 
regard to this Project/works or if earlier revoked by me. 

 
Givenunderthehandofthewithinnamed................................[nameofindividual]onthis 
.....................dayof ...................... [month][year]. 

 
[SignatureofProprietor] 
[Name of Concern] 

 
[date] 
[place] 

 
I accept 

 
[SignatureofAttorney] [date] 
[place] 

 
Witnesses: 
1. 
2. 
Notes:  The mode of execution of the Power of Attorneyshall be in accordance with the charter 

documents of the executants(s) and when it is so required, the same shall be under 
common seal affixed in accordance with the required procedure.  Also, wherever required, the Tenderer shall submit for verification the extract of the 
charterdocuments and documents such asa boardorshareholders’ resolution/ power of 
attorney in favour of the person executing this Power of Attorney for the delegation of 
power hereunder on behalf of the Tenderer. 
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SECTION–III 
(SPECIALCONDITIONSOFCONTRACT) 
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SECTION-IV 
 

SPECIALCONDITIONSOFCONTRACT 
 
 

Tenderfor:Supply, Application & Finishing of Specialised (PU) Coating for Floor for Cold 
Store (Package 4) - Construction of Multipurpose Cold Storage and Ripening 
Chambers at Talab Tillo, Jammu (J & K) 

 

PREAMBLE 
 

a) PMC/EngineerstoJ&KAgro IndustriesDevelopment Corporation Ltd. 
(JKAGRO)fortheaboveworkhave been appointed. 

 
b) The special conditions of contract shall be read in conjunction with Conditions of Contract and 

amendments/correctionsthereto.Wheretheprovisionsofspecialconditionsofcontractareatvariance 
withabovementioneddocuments,thesespecialconditionsofcontractshallprevail. 

 
 
 
 
 
 
 
 

DivisionalManager 
MemberSecretary 
JK Agro, Jammu 
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CONDITIONSOFCONTRACT 
1.0 Scopeofwork 

The scope of work includes: Supply, Application & Finishing of Specialised 
(PU)Coating for Floor for Cold Store (Package 4) - Construction of Multipurpose 
Cold Storage and Ripening Chambers at Talab Tillo, Jammu (J & K) 
Thecontractorwillberequiredtoexecutetheworkinstretches/areaswhicharemadeavailableto him 
and may or may not be in continuous stretches. Decision of Engineer shall be final in this 
regardandbindingonthecontractor.Contractorshallhavenoclaim,ifthestretches/areasarenot 
available for the construction/repair at the same time, whenever extension of time is granted on 
valid reason. 

1.1 The contractor will engage an experienced Graduate Engineer / Diploma Holdersite engineers 
of concerned discipline on the project, who should have the full knowledge of work and is 
capable of getting executed the work and removing defects as pointed out by theengineer-in-
charge.Atleastonesiteengineershallbe deployedfortheworksofvalueuptoRs.5 Crore and two site 
engineers of the works more than Rs.5 Crore.A recovery ofRs.25,000/- per month per site 
engineer will be made, if contractor fails to deploy the site engineers. 

1.2 The contractor shall procure all construction materials well in advance so that there is sufficient 
time for testing of the materials and clearance of the same before incorporation in the works. In 
case untested material is used by the contractor and later on the same is found not meeting to 
specificationrequirement,then,theexecutedworkwithsaidmaterialshallbedismantledandre- 
executed at the cost of contractor. 

1.3  Before commencement of work, the contractor shall take levels and record them in prescribed 
recordbook.ThelevelstakenshallbegotverifiedfromEngineer/Engineer’srepresentative. 

1.4 Tenderer has to obtain statutory approvals from relevant authorities, co-ordinate and file all 
papers/applications (wherever required). JK AIDCL officials will sign relevant papers and 
application forms and alsodeposit therequired statutorycharges. 

1.5 Tendererhastosupply,install,testandsuccessfullycommissionallBOQitems. 

1.6 Tenderer will ensure supply of all items as per JK State PWD norms and concerned IS for that 
specific item. 

1.7 Thetenderershallguaranteealltheequipmentofferedforsatisfactoryperformanceforaperiodof 12 
months fromthe date of commissioning and handing over the installation toJK Agro against 
defectsarisingoutoffaultydesign,material&workmanship.Thetenderershouldmakegoodall the 
defects free of costs during the guarantee period and replace or repair the defective 
equipment/parts free of cost promptly and satisfactorily. 

1.8 Thedefectsliabilityperiodwillbe12monthsafteractual&finalcompletionofwork. 
1.9 Security Deposit will be 10% of the contract value and will be released after completion of the 

defects liability period. 
 

2.0 PERIODOFCOMPLETION 
The work is required to be completed within time schedule from the date of issue of acceptance 
letter is given below: - 
Totalperiodofcompletion:02months(TwoMonths)fromthe15thdayafterdateofissue of L.O.A. 

2.1 Thecontractorshallsticktothefinalcompletiondateandwillbeliabletoactionforanydelaydue 
tocontractorasmentionedinConditionsofContractforstageaswellasoverallcompletionofthe work. 
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2.2  Incaseofterminationofcontract,availableEMD,BG&Securitywiththedepartmentagainst the said 
contract will be forfeited. 

2.3  Incasecontractorfailstofurnishconsent/acceptanceofextensionoftime(EOT)forcompletion of 
work with LD or any other conditions in response to EOT granted and communicated as per 
Annexure-VII,butcontinuestoexecutethework,insuchcircumstances,EOT,ascommunicated, will 
be deemedto have beenacceptedbythe contractor in totality. 

3.0 SAFETYPRECAUTIONS 
3.1 For work close to road, telephone line, power line (both underground and overhead) and 

structures, all precautions will be taken for ensuring that during the execution of the work, no 
damageiscausedtotheinstallationstructuresandalsonoobstructioniscausedtothemovement of 
trains. 

3.2 The contractor will also ensure that no damage is done to the electrical cables, drainage system, 
water supply and any other services and/or structures. 

3.3 SafetyrulesandsafeworkingmethodsasperAppendix“A”. 
 

4.1 DelayorDeferments 
4.2 Simultaneouslywiththeprogressofthiswork,worksoninstallation/erectionofthevariouspartsand 

plantsoftheotherworkswillcontinue.Theprogressofworkswillhavetobesynchronizedwithsuch other 
works. 

4.3 Where the Contractor has to work along with other agencies in and around the area allotted for his 
works, he shall execute all his works in complete coordination and cooperation with all such 
agenciessothatatnotimeeitherhisworkortheworksofotheragenciesisstoppedordelayed.Incase 
ofanydisputeinthisregardthedecisionofJKAGROortheirrepresentativewillbefinalandbinding on the 
Contractor. No claim for idle labour, plant and machinery under any circumstances will be 
entertained bythe J K AGRO. 

4.4 Contractor has to execute all works in complete coordination and cooperation with all activities 
confined to the area within the scope of this work, so as not to affect the operation of other activities 
under any circumstances. In case of any dispute in this regard, the decision of J K AGRO or their 
representative will be final and binding on the contractor. Contractor shall also note the work shall 
progress as per the phased development, if any. 

 
5.0 ServiceRoads 

Contractorwillprovideserviceroad/roadsformovementofmaterialsasperdirectionof Engineer-incharge. 
Contractor will also maintain these service roads in safe and fit conditions at his own cost. He will, 
however, have no authority to prevent use of such roads byJ K AGRO and other bonafide 
contractors working at site. J K AGRO will, however, have the authority to disallow any movement 
on the road which in their opinion is not in the interest of work. If the contractor fails to provide 
service road to the satisfaction of the Engineers, it will be provided by the Engineer at contractor’s 
cost. 

 
6.0 MeasurementsforWorks/RecordMeasurements 
6.1 Thecontractorshallensurethatmeasurementsforallworkwhichmaybepartiallyorwhollyhiddenin the 

course of construction are duly recorded in the Measurement book before that portion of work 
becomes inaccessible for measurement. 

6.2 Forworksrunning/onaccountpaymentscanbemadeonthebasisofdetailedmeasurementsrecorded 
inthemeasurementbooksfortheactualworkexecuted.Thebillswillbesubmittedbythecontractor on the 
approved format(attached ), andthe date of submission of the bills will be considered as the date, the 
contractor signs the accepted bill which is to be forwarded by the Engineer-in-Charge concerned for 
arranging payment. Whenever, there is likelihood of delay in recording detailed 
measurementsformakingrunningpayment,withoutdetailedmeasurementsforworksdoneat75%of the 
total assessed value. 

 
6.3 Forelectricalwork,payment,intheformofrunningaccountbills,willbemadeas follows:- 



37  

a) 90%ofthequotedrateordueamount(lowestofall)aspercontractagainstsatisfactoryinstallation and 
commissioning of equipment at site. 

 
6.4 PaymenttobemadebyJKAGRO 

The contractor will submit running account bills of value,not less than 25% value of the contract 
amounttowardstheworkdoneapprovedandpassedbyEngineer-in-chargewhosecertificateofsuch 
approvalandpassingofthesumsopayableshallbefinalandconclusiveagainstthecontractor. 

 
6.5 For payment of Running Account Bills, the mandatorydocuments, like copy of paid challans of PF / 

ESI, Royalty, paid bills of water, electricity, copyof CAR & WC Policy, copyof labour license, etc, 
shallberequiredatthetimeofIstRAbill&finalbill.ForintermediateRAbills,abovedocumentsif of not 
available due to reasons stated by contractor with undertaking to comply, may be relaxed by 
Engineer- in-charge. However contractor must comply the statutory and other provisions Contractor 
shallindemnifytheJKAGROagainstalllosses/damagesduetonon-complianceofaboveprovisions at 
intermediate stage of any. 

 
6.6 The contractor have to produce the Geo-tagged photographs of before, after and during the 

execution of the workfor the processing of the bill. 
 

7.0 ProcurementStorage,andPaymentofCement,Steelandbitumen,etc, 
7.1 OrdinaryPortlandcement,steel,bitumen&structuralsteelrequiredfortheworkwillbeprocuredby 

thecontractorfromapprovedsuppliers.TheOrdinaryPortlandcementshouldconfirmtograde43(as per 
IS:8112) and /or 53 grade (as per IS:12269), reinforcement steel should conform to IS-1786 & IS-
432,structuralsteelconformingtoIS-808andbitumenshouldconformtoI.S.code702and703. 

7.2 ThestorageofcementshouldbedoneasperIS-4082-1977(recommendationonstackingandstorage 
ofconstructionmaterialsatsite).Shedsforstorageofcementwillalsobeprovidedbycontractor.All 
suchsheds/store,aftercompletionofworkshallberemovedbycontractorathisowncostandsiteshall be 
cleared. 

7.3 Eachbagofcementmustweigh50kg,subjecttovariationasperBIS code. 
7.4 Properdailyrecordofcement,steelandbitumenconsumptionshallbemaintainedatsitebyEngineer- in-

charge.TheregistershallbedulysignedbyboththeEngineer-inchargeandtheContractor.Incase 
concreteisbeingobtainedfromRMCplant,then,therecordofcementofthesameshallbekeptbased on the 
computerized receipt of mix proportion ofeach lot. 

7.5 “ReturnofEmptyCementBags:- 
Cement issued to the contractor or procured by the contractor will be in gunny bags/paper 
bags/polythenebags.Theemptygunnybags/polythenebagsshallbethepropertyofthecontractor. 

7.6 Payment forsteelreinforcementshallbe madeonthebasisofstandardweightofthebarsusedasper 
approveddrawings.incaseweightofbarsismorethanorlessthanthestandardweightbutwithinthe tolerance 
limit as specified in BIS, the payment will be restricted to lesser weight in case of steel having less 
weight than the specified and standard weight, in case steelhaving more weight than the specified. 

7.7 ForPWD/SSR2022Scheduleofrateasgiven inBillof Quantitythepaymentfor steelwillbebased 
onquantitiesofthematerialsconsumedfortheworksactuallyexecuted,ascalculatedfromdrawings and 
specifications, in terms of the respective Schedule of Rates.Forotherthan schedule items, 
ratesquotedbytenderershallbecompleteitemrate,i.e.includecostofallmaterialsincluding 
cement,steel, bitumen, etc, 

7.8 No claim whatsoever shall be entertained by J K AGRO on account of delay in non availability of 
these materials in the market. 

7.9 Cement, Steel and Bitumen shall be kept under double lock system in godown fixed with door. The 
key of one lock shall remain with the representative of the Engineers at site of work and that of the 
other with the contractor or his authorized agent. 

7.10 Cloddingofcementandrustingofsteelshouldbeavoidedtothemaximumextentpossible. Forsuch 
cloddingofcementand/orrustingofsteelwhichmayrenderthesameunusable,thecontractorshallbe 
responsible to makegoodsuchquantities the lossathis owncost. 
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8.0 TESTINGOFMATERIALS 
8.1 Contractorwillberequiredtoestablishafieldlaboratory.Thesettingoffieldlaboratoryfortheworks 

ofvaluemorethanRs.1croreisamandatoryrequirement.Contractorshallberesponsibleforsetting 
uplaboratoryfacilities,equipmentandarrangingtechnicalmanpowerattheircost,asdirectedbythe 
PMC/Engineer-in-charge for conducting site/field test. All the equipment shall be BIS approved 
makesandwillbegotchecked/calibratedregularly.Allequipmentofthelaboratoryshallbekeptin good 
working conditions.If contractor fails to provide field laboratory within one month of 
commencementofwork,shallattractapenaltyofRs.25,000permonthrecoverablefromtherunning 
bills.Inallroutinetests,whichcanbenormallydoneinthefieldlaboratory/insitu,testingchargeswill be 
borne bythe contractor. In case offailure on the part of contractor to conduct filed laboratorytest 
satisfactorily,thetestsshallbecarriedoutinthereputed/approvedoutsidelaboratoryandthePayment of 
testing charges of such tests willbe borne by the contractor. 

 
8.2 The contractor has to produce a Manufacturetest certificate (MTC) frommanufacturer to the 

Engineer-Inchargeforthecement,steel,bitumenetc,foreveryconsignmentprocured,failingwhichno 
consignmentofcement,steelandbitumenwillbeaccepted bytheEngineer-Incharge. 

8.3 The testing and acceptance of criteria for cement and steel and any other materials supplied by the 
contractorshouldbeasperBIScodes/TechnicalSpecificationorasdecidedbytheEngineer-Incharge as per 
the stipulated testing frequency. 

8.4 Sample of material for testing will be supplied free of cost by the contractor, including its 
transportation to the approved test houses/laboratory, as directed by the Engineer-In- Incharge or 
inspecting officials. 

8.5 Foroutsidetesting,testofmaterialsandstipulatedsamplesshallbecarriedoutbyoneofthefollowing 
laboratories/testshouses(1)IIT(2)NIT(3)NationalTestHouses(4)NationalCouncilofCement& Building 
Material (5) Govt. Engg. College/National Accreditation Board Approved Lab (NABL), as 
perdecisionoftheProjectIncharge.Thetestingchargesshallbebornebythecontractor. 

8.6 AllRoutinetestson various materials shallbecarried out as perthemandatorytests lists.Testing of 
materialshallbecarriedoutaspermandatorytestlistoftenderdocumentatthecostofthecontractor. 
WhereverifsameisnotspecifiedthenitwillbecarriedoutasperPWD/SSR2022/MORTH/BISas 
perdecisionof engineeringinchargewhichwillbefinal andbinding. 

8.7 In addition to the tests required under above clauses thereof, the engineer or his representative may 
order tests to be carried out by an independent person appointed by him at such place or in such 
laboratory as he may determine in accordance with the appropriate clauses of relevant standard 
specificationsand thecostof suchtestsshallbebornebythecontractor. 

8.8 TestingrecordshallbemaintainedasperstandardtestingPerformaenclosedincontractdocumentfor proper 
testing and their record. 

 
9.0 Plant&MachineryRequiredfortheWorks 
9.1 ItwillbetheresponsibilityoftheContractortoarrangeallplant&machinery,trucks,vibratory,Road roller, 

etc, required by him for execution of works. 
9.2 The contractor will also arrange for getting permission (for their use) if required from local or other 

concernedauthoritiesforuse aswellasfor theirtransportationtosite. 
9.3 AllexpenditureincurredinthisconnectionwillbebornebytheContractor. 
9.4 NoplantormachinerywillbeissuedonhirebytheJKAGRO. 

 
10.0 ArrangementofWaterforexecutionofworks 
10.1 Thecontractorwillhavetomakehisownarrangementsforobtainingwatertobeusedforexecutionof the 

works. 
10.2 JKAGROmaypermittocontractortoinstallborewellatsiteathisowncostforexecutionofwork.In 

thiscasecontractorwillensurecomplianceofstatutoryrequirementsoftheregulatoryauthority.After 
completionofthework,borewellwithpumpanditsfittingsinworkingconditionsshallbehandedover to J K 
AGRO free of cost. 

10.3 Alltemporaryorpuccabundsordiversionofwatercourses,nallahs,etc,shallbedonebycontractor's at his 
own cost and after obtaining permission of concerned local authorities, and the same shall be 
removedaftercompletionof theworksandarearestoredto originalstate. 
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11.0 ArrangementsforElectricconnection,Lighting&otherpurpose 
11.1 If for reasons of urgency the work has to be executed at night, contractor shall make his own 

arrangementforilluminatingthesite.Nothingextrawillbepaidfordoingworksatnight. 
11.2 Contractorwillhavetomakehisownarrangementsforarrangingelectricityifthesameisrequiredfor 

illumination purposesorfor runningof anyplant or machineryand nothing extra will be paid for the 
same. 

11.3 JKAGROmaysupplyelectricpowerifavailableandchargeswillbepaidbycontractor. 
 

12.0 Definitions&Interpretationsetc,relevanttoitemsofScheduleofRatesandSpecifications. 
12.1 WhereverthereisanyreferencetoEngineer,Dy.ChiefEngineer,DivisionalEngineer,Assistant 

Engineer,itshallmeanstheEngineer-Incharge/ConsultantappointedbyJ KAGROforthework. 
12.2 WhereverthereisareferencetoI.S.Code/specificationsoranyothercode,itshallrefertolatestcode with 

correction slips as in vogue on the date oftendering. 
12.3 Itemratemeanstheratetobequotedagainstthespecificitemofthescheduleofitemsprovidedin the tender 

document. 
 

13.0 MaintenanceafterCompletion 
13.1 All works executed under this agreement shall be maintained by the contractor at his own cost for a 

periodof12(twelve)months fromtheactualdateofcompletionasperagreement. 
 

14.0 Miscellaneous 
14.1  Customarystandards/localtraditionswillnotbethecriteriaforthestandards.Allworksshallbeupto 

thePWD/SSR2022standardsandasorderedbyEngineerinchargeandwhereanydoubtmayexistthe 
specifications asgiveninthe BISspecificationsshouldbe followed. 

14.2 JKAGROmayprovidespaceforsettingupconstructionplants,T&P,siteoffice,laboratory,storage of 
material, labour, etc, free of cost if the surplus land is available with prior permission from the 
Engineer Inchargeduring the constructionperiodof theproject. 

14.3 No areasoutside work site/ depotwill be made available to thecontractor for storage ofconstruction 
materialsandconstructionofsiteofficeetc,andifrequired,contractorwillmakehisownarrangement for the 
same bypersonalnegotiationwith the owners athisown cost. 

 
15.0 RecoveryofRoyaltyincaseofmaterialsquarriedfromJKAGRO’sLand. 
15.1 Without the sanction of the J K AGRO, no material of any kind such as sand, stone or moorum 

whetherrequiredfortheperformanceofthisAgreementornot,shallbequarriedand/orcollectedfrom land 
belonging to or held by the J K AGRO. 

15.2 AsandwhentheContractorquarriesand/orcollectsmaterialfromJKAGROlandforthepurposeof supply of 
materials and/or of work under an Agreement based on special rates obtained for various 
itemsofworkorsuppliescontractorshallbeliabletopayapplicableroyaltytoconcernedauthorityat 
therateprescribedbytheStateGovernmentAuthoritiesandinenforceduringtheperiodofcontract. 

 
16.0 HandlingofMaterials 
16.1 No lead is payable on water for works done under any section of PWD Schedule of Rates or for the 

work done under any non-scheduled item Rate. 
16.2 Noextrapaymentcanbeclaimedforcarryingmaterialsinextremeconditionsofclimateandweather 

andallprecautionstakentoprotectmaterialsbysuitablecoveringstopreventdamageduetosun,rain and 
wind while carrying by carts or trucks. 

16.3 ItistheContractor'sresponsibilitytoseethatallJKAGROmaterialsentrustedtohimarecarried safely and 
expeditiously to the site of the work. 

16.4 IfJKAGROmaterialsarelost,stolenordamagedwhileintransitorundercustodyofthecontractor, 
thecostofthesame@twiceoftheprevailingmarketratewillberecoveredfromtheContractor'sdues and 
Contractor will have no claim whatsoever on this account. 

16.5 During execution of work, if J K AGRO materials, tools & plants (i.e., cables and pipelines etc, are 
damagedthensamewillbesetrightbycontractorathiscostwithinareasonabletimeasdecidedbythe site 
engineer.In case contractor fail to rectify the damages caused during construction/ under their 
custody,thecostofthedamagedmaterialshallberecoveredfromthecontractor@twiceofprevailing 
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market from the contractor dues/ bills and contractor will not have any claim whatsoever on this 
account. 

 
17.0 Adherencetolabourlawandregulations 
17.1 The Contractors, who are working in the establishments through Contract Labour and/or employing 

labourthemselvesdirectlyshouldgetthemselvesregisteredwiththeAssistantLabourCommissioner 
concernedasrequiredunderContractLabour(RegulationandAbolition)Act1971andobtainalicense 
fromtheAssistantLabourCommissionerconcernedandproducethesametoEngineer–incharge,in 
compliance to above and Condition of Contract. 

 
 

17.2 Employmentoflabourfromscarcityarea 
IftheGovernmentdeclaresastateofscarcityoffaminetoexistinanyvillagesituatedwithin15kmof the 
work,piece worker/contractorshall employupon suchparts ofthe works asunskilled labour any person 
found suitable and certified to him by the Engineer-in-charge or by any person to whom the 
Engineer-in-chargemayhavedelegatedinwriting,tobeinneedtoreliefandshallbeboundtopayto such 
person wages not below the minimum which Government may have fixed in this behalf. Any 
disputewhichmayariseinconnectionwiththeimplementationofthisclauseshallbedecidedbytheJ 
KAGRO whosedecisionshallbefinalandbindingonthepieceworker/contractor. 

 
18.0 Provisionofextra/additionalitems 

Ifthealtered/additionalworkrequiredtobeexecutedasperJKAGRO’srequirements,forwhichthere are no 
established rates in Schedule of Rates, the same shall be payable as per provisions stated hereunder: 
- 

a) As far as possible the rates for such items shall be derived from agreed schedule of rates on pro-rata 
basis. 

b) Ifdirectworkingoutisnotpossible,thecontractorshallbepaidonthebasisasunder:- 
 

(i) Material,laboureitherorboth:Reasonablecostofmaterialsplusreasonablecostoflabourinclusiveof tools, 
plants and machinery and plus 15% of so derived cost, to cover contractor profit, supervision, 
overheads, establishments, etc. 

 
(ii)  Engineer's decision regarding reasonable labour cost and reasonable material consumption/and cost 

shall be final and binding on contractor. 
c) TheratescanalsobederivedbasedontheLARrateofsimilaritemsofsameareaornearbyarea. 

 
19.0 Escalation(PriceEscalationClause/PVC) 
19.1 NoEscalationonaccountofanyincreaseinpriceindexinthepriceofmaterials,impositionofGoods 

andServiceTaxorothertaxetc.orimpositionof leviesetc.willbepayable. 
19.2 Nopriceescalationshallbeapplicableevenduringtheextendedperiodforcompletingtheworks. 

 
20.0 CompletionDrawings 
20.1 Completiondrawingsofallthecompletedworks forshowingthe layout ofthe area withdimensions, 

slopes and details of building, reinforcements used, pavement, drain, cable trenches, machine 
foundations,etc,shall bepreparedbythecontractorathis owncost. 

20.2 Contractor will supply three copies of completion drawings along with soft copy in CD / Pen-drive 
with the final bill.In case contractor does not submit the completion drawing within 15 days of 
informationthatthefinalbillisready,anamountofRs.1lakhshallbedeductedfromthefinalbill. 

 
21.0 Storageofinflammablearticles:- 

Noinflammablematerials,suchaspetroleum,oil,etc,withinthemeaningoftheIndianPetroleumAct and 
IndianExplosivesActshallbestoredatsiteoradjacentland until theapprovalof theJ KAGRO and 
necessary license under the Act has been obtained by the contractor. All due precautions as required 
under the Acts shall be taken by the contractor. 

 
22.0 NightWork:- 
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If the J K AGRO is however satisfied that the work is not likely to be completed in time except by 
resortingtonightwork,byspecialorder,thecontractorwouldberequiredtocarryouttheworkevenat night, 
without conferring any right on the contractor for claiming for extra payment for introducing 
nightworking.ThedecisionoftheEngineerinthisregardwillbefinalandbindingonthecontractor. 

 
23.0 NoticetoPublicBodies:- 

The contractor shall give to the Municipality, Police and other authorities, all notices that may be 
requiredbythelawandobtainallrequisitelicensesfortemporaryobstructions,enclosuresandpayall fees, 
taxes and charges, which may be livable on account of his own operations in executing the contract. 
He should make good any damage to adjoining premises whether public or private and provide and 
maintain any light, etc, required at night and no extra payment will be made on this account. 

 
24.0 Pleaofcustom:- 

Thepleaof‘Custom’prevailingwillnotonanyaccountbepermittedasanexcuseforinfringementor any of 
the conditions of contract or specifications. 

 
25.0 CareofStaff:- 

Noguaranteewillbe providedbyJ KAGRO foraccommodation of thecontractororanyof hisstaff 
employedonthework.Thecontractormaybeallowedtoerectlabourcampsforhousingthelabourat or near 
the site of work on available J K AGRO's land. The contractor shall at his own cost make all 
necessaryand adequate arrangements for importation, feeding and preservation of the hygiene of his 
staff. The contractor shall permit inspection at all timesof all sanitaryarrangements made byhimby 
the Engineer or his assistant or the medical staff of the J K AGRO. If the contractor fails to make 
adequate medical and sanitary arrangements, these will be provided by the J K AGRO and the cost 
thereof will be recovered from the contractor. 

 
26.0 Firstaid:- 

The contractor shall maintain in a readily accessible place first aid appliance including an adequate 
supply of sterilized dressing and sterilized cotton wool. The appliances shall be placed under the 
chargeofresponsiblepersonwhoshallbereadilyavailableduringworkinghours. 

 
27.0 DamagefromAccidentsorfloodsorTides:- 

The contractor shall take all precautions against damages from accidents, floods or tide. No 
compensation will be allowed to the contractor for his tools, plants, materials, machines and other 
equipmentlostordamagedbyanycausewhatsoever. Thecontractorshallbeliableto make goodthe 
damagestoanystructureorpartofstructure,plantormaterialofeverydescriptionbelongingtotheJK 
AGROadministration,lostordamagedbyanycauseduringthecourseofcontractor'swork. 
TheJKAGROwillnotbeliabletopaytothecontractoranychargesforrectificationorrepairstoany damages, 
which may have occurred from any cause whatsoever, to any part of the new structures during 
construction. No claims in this regard willbe arbitrable. 

 
28.0 Trespass:- 

The contractor shall at all times be responsible for any damages or trespass committed byhis agents 
andworkmenincarryingoutthework,unlesssuchtrespassisauthorizedbytheEngineeratsite. 

 
29.0 VariationinQuantitiesandVitiation:- 
29.1 Incaseofvariation inquantities,thevitiationstatementwillbeprepared. Incase, thereisvitiation,then 

thevitiatedamountshallberecoveredfromthecontractor’sbill/securitydeposit. 
 

30.0 UseofJKAGROMaterialssecuredwithGovernmentAssistance:- 
30.1 Where any raw materials for the execution of the contract are procured with the assistance of Govt. 

eitherbyissuefromGovernment,stocksorpurchasesunderarrangementsmadeorpermit(s)orlicence 
(s)issuedbytheGovernment,thecontractorshallholdthematerialsastrusteefortheGovernmentand use 
such materials economically and solely for the purpose of contract against which theyare issued 
andnotdisposeoffthemwithoutpermissionoftheGovernmentandreturnifrequiredbythe 



42  

Government all surplus or unserviceable materials that may be left by him after completion of the 
contract or at its termination for any reason whatsoever on his being paid such price as Government 
mayfixwith thedue regard to thecondition ofthe materials.Thefreightcharges forthe returnof the 
material according to the direction of the purchaser shall be borne by the contractor, in the event of 
contract being cancelled for any default on his part, the decision of Government shall be final and 
conclusive. 

30.2 Intheeventofabreachoftheaforesaidconditions,thecontractorshallinadditiontothrowinghimself 
opentoactionforcontraventionoftermsofthelicence(s)ifthepermit(s)and/orfororiginalbreachof 
trustbeliabletoaccounttoGovernmentforallmoneys,advantagesorprofitsresultingorwhichinthe 
usualcourse would have resulted to himbyreason ofsuch breach. 

 
31.0 InsuranceforWorkspersonsandproperty:- 
31.1 InsuranceforWorks:- 

The contractor at the scheduled date of start of work or before 15thday after date of issue of LOA, 
without limiting his obligations and responsibilities, shall insure the works at his own cost and keep 
theminsureduntil the virtualcompletionof thecontractagainstallactsofGodincluding Fire,Theft, 
riots,War,Floods,etc,withaInsuranceAgencyapprovedbyInsuranceRegulatoryandDevelopment 
Authority (IRDA)in the joint names of the employer and Contractor (the name of the former being 
placed first in the policy) for the full amount of the originally awarded contract value irrespective of 
revised/modifiedcontractvaluelateron.SuchpolicyshallcoverthepropertyoftheJKAGROand fees for 
assessing the claim and in connection with his services generally therein and shall not cover 
anyproperty of the Contractor or of any sub contractor. 
The Contractor shall deposit the policy and receipt for the premiums with the J K AGRO within 30 
daysfrom the date of signing the contract or commencement of execution of work, whichever is 
earlier, or unless otherwise instructed by the J K AGRO. In default of the Contractor insuring as 
provided above, theJ KAGRO on hisbehalf mayso insureand maydeduct the premiumspaid from any 
moneys due or which may become due to the Contractor. The Contractor shall, as soon as any 
claimunderthepolicyissettledortheworksreinstatedbythe InsuranceOfficeshouldelecttodoso, proceed 
with all due diligence with the completion of the works in the same manner as though the 
misfortune/accident had not occurred and in all respects under the same conditions of contract. The 
Contractor in case of rebuilding or reinstatement after accident shall be entitled to such extension of 
time for completion as the J K AGRO deems fit. 

 
31.2 Insuranceinrespectofdamagestopersonsandproperty:- 

i) TheContractorshallberesponsibleforallinjurytopersons,animalsorthingsandforallstructuraland 
decorative damage to property which may arise from the operation or neglect of himself or of any 
approved sub contractor's or Employees, whether such injuries or damage arise from carelessness, 
accidentoranyothercausewhatsoeverinanywayconnectedwiththecarryingoutofthiscontract.The 
clauseshallbeheldtoincludeanydamagetobuildings,whetherimmediatelyadjacentorotherwiseand 
damagetoroad,streetsfootpaths,bridgesandworksformingthesubjectofthiscontractbyfrostorother 
inclemency of the weather. The Contractor shall indemnify the J K AGRO and hold him harmless in 
respect of all and any expenses arising from any such injury or damage to persons or property as 
aforesaid and in respect of any claims made in respect of injury or damage under any Acts of 
governmentorotherwiseandalsoinrespectofanyawardofcompensationofdamageconsequentupon such 
claims. 

ii) TheContractorshallreinstatealldamagesofeverysortmentionedinthisclause,soastodeliverupthe 
wholeofthecontractworkscompleteandperfectineveryrespectandsoasto makegoodorotherwise satisfyall 
claims for damage to the propertyofthird parties. 

iii) The Contractor shall indemnify the J K AGRO against all claims which may be made against the J K 
AGRObythememberofthepublicorotherthirdpartyinrespectofworksinconsequencethereofand shall at 
hisown expense arrange toeffect and maintain, until the virtualcompletion of the contract, an 
InsurancePolicywithInsuranceAgencyapprovedbyIRDAinthejointnamesoftheJKAGRO and 
Contractor against such risks and deposit such policy or policies with the J K AGRO from time 
to time during the currency of this contract. The contractor shall similarly indemnify the J K 
AGRO against all claims which may be made upon the J K AGRO whether under the Workman's 
CompensationActoranyotherstatuetteinforceduringthecurrencyofthiscontractoratcommonlaw 
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in respectof anyemployee ofthe Contractoror anysub contractor andshallathisownexpenseeffect 
andmaintainwithanapprovedofficeapolicyofinsuranceinthejointnamesoftheJ KAGROandthe 
Contractoragainstsuchrisks anddepositsuchpolicyorpolicieswiththeJKAGROfromtimetotime during 
the currency of the Contract. The Contractor shall be responsible for anything which may be excluded 
from the Insurance policies above referred to and also for all other damage to any property arising out 
of an incidental to the negligent or defective carrying out of this contract. He shall also indemnify the J 
K AGRO in respect of any costs, charges or expenses arising out of any claim re- 
proceedingsandalsoinrespectofanyawardoforcompensationofdamagesarisingtherefrom 

iv) TheEmployershallbeatlibertyandisempoweredtodeducttheamountofanydamage,compensation 
costs,chargesandexpensesarisingoraccruingfromorinrespectofanysuchclaimordamageofany 
sumorsumsdue toorbecomeduetotheContractorincludingtheSecurityDeposit. 

v) If the Contractor fails to comply with the terms of these conditions, the Employer may insure the 
works and may deduct the amount of the premiums paid from any moneys that may be or become 
payabletotheContractorormayattheoption,donotreleaserunningpaymenttotheContractoruntil 
theContractorshall havecompliedwith thetermsof this condition. 

 
31.3 ANYOTHERINSURANCEREQUIREDUNDERLAWORREGULATIONSORBY J K AGRO. 

Contractor shall also carry and maintain any other insurance which he may be required under law or 
regulation from time to time. He shall also carry and maintain any other insurance which may be 
required by J K AGRO. 

 
32.0 CLAIMS 
32.1 The provision of Conditions of contract will be applicable only for settlement of claims or disputes 

betweenthepartiesfor valuelessthanorequalto20%ofthevalueofthecontractand whenclaimor 
disputesareofvaluemorethan20%ofthevalueofthecontract,relevantclausesoftheConditionsof 
contractwillnotbeapplicableandarbitrationwillnotberemedyforsettlementofsuchdisputes. 

32.2 ThecontractorshallnotbeentitledtoaskforreferencetoArbitratorbeforethecompletionofthework assigned 
to him under this contract. The contractor shall seek reference to arbitration to settle the disputes 
onlyonce within the ambitofcondition mentioned above. 

32.3 Thecontractor shallnotbeentitledtomakeanyclaimwhatsoeveragainsttheJ KAGROunderorby 
virtueoforarisingoutofthiscontract,norshalltheJKAGROentertainorconsideranysuchclaimif made by the 
contractor, after he shall sign a "NO CLAIM CERTIFICATE" in favour of the J K 
AGRO,insuchaformasshallberequiredbytheJKAGRO,aftertheworksarefinallymeasuredup. The 
contractor shall be debarred from disputing the correctness of the items covered by "NO Claim 
Certificate"ordemandingareferencetoArbitrationinrespect thereof. 

32.4 Thesuccessfultenderer/scontractor/sshallputuptheirclaimsasperConditionsofcontractduringthe progress 
of work and not after completion of the work. All such claims and disputes shall be settled promptly 
during the progress of the work. Apart from the decisions given at various levels the final 
authorityforgivingthedecisionsonclaimsanddisputesputupbythecontractor/sshallbetheAdministrative 
Secretary, Agriculture Production DepartmentGovernment of Jammu & Kashmir Union Territory 
onlyandthedecisionsregardingmeasurements,methodofmeasurementsmeaningandintent 
andinterpretationofspecificationsofthecontractgivenandmadebytheAdministrative Secretary, 
Agriculture Production Department Government of Jammu & Kashmir Union Territory shallbefinal and 
binding on the contractor/s. Such decisions by the Administrative Secretary, Agriculture Production 
Department Government of Jammu & Kashmir Union Territory shall be treated as "Excepted 
Matters"intermsoftheconditionsofthecontract.TheseSpecialConditionsshallprevailoverexisting 
oftheConditionsofcontractotherthanprovisionsrelatingto"ExceptedMatters". 

 
33.0 SITEOFFICE 

Contractor shall have to provide temporary site office with requisite furniture & appliances and 
godownforstoring/stacking constructionmaterialsattheirowncostforwhichnoextrapaymentwill be 
made. 

 
34.0 PFCOMPLIANCE 

It will be responsibility of the contractor to obtain separate code/identification No. for contractor’s 
deposit of PF dues, if applicable with concerned authority directly. Copy of PF Registration / code 
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no.alongwithcopyofPFpaidChallansshallbesubmittedalongwithRunningAccountorFinalBill. 
 

35.0 Recoveries/Withhold 
35.1 Incaseofanytechnicaldeficiencies,lapsesonaccountofnoncomplianceofPF/ESI,Insurance(CAR & WC 

Policies), labour license, or any other reasons not covered in any clause of tender documents etc., are 
noticed by the Engineer-in-charge/J K AGRO, then a sum as recommended or decided by 
Project/Engineer-in-chargemaybewithheld,tillrectification/remedy/complianceofthedeficiencies. 

35.2 Recoveries,if any, on account of uncovered period of insurance (CAR & WC Policies), defective 
work,lossestoJ KAGROoranyotherliabilitynotfulfilledbycontractoretc.,shallbeeffectedfrom the 
contractor’s bill/any other due (s) amount (i.e. Final Bill, Security Deposit & Performance Bank 
Guarantee, etc,) 

 
36.0 PaymentofWagesact&MinimumWages act: 
36.1 Contractor is to abide bythe provisions of Payment of Wages act & MinimumWages actin terms of 

ConditionsofContract.  
 

36.2  While processing payment of any, ‘On Account bill’ or ‘Final bill’ or release of Performance 
Guarantee/Security deposit’, contractor shall submit a certificate to the Engineer or Engineer’s 
representativesthat“Ihavesubmitted all challans for PF & ESIC.” 

 
37. TheContractor shall coordinatewith various governmentdepartments/agenciesandobtainallstatutory 

approvals required for the carrying out the civil work under tender viz. Building Plan Sanction, 
PollutionNOC,FireNOC, ForestDepartmentApprovalforremovalof trees etc. 
JK Agro however will make all payments towards the statutory fees/ deposits etc to these 
departments/agencies. 

 
38. ExtensionOfTimeForDelayDueToContractor: 
38.1 Extensionintime:Ifthecontractorshalldesireanextensionintimeforcompletionoftheworkson the 

groundsof his having been un-avoidablyhindered in itsexecution oron anyreasonable ground 
certified as such by the Engineer-in-charge, he shall apply to the Managing Director JK AIDCL 
within 02 days of the date of such event. The Managing Director, JK AIDCL may on reasonable 
groundsthereforeauthorizesuchextensionasinhisopinionisnecessaryforcompletionoftheworks in its 
entirety. 

 
38.2 Penalty:In the event of contractor’s failure, neglecting declining or delaying the supplies / 

installationorintheeventofanydamageoccurringorbeingcausedorintheeventofanydefaultor 
failureincomplyingwithanyofthetermsandconditionsofthecontract,thecorporationshallwith 

orwithoutprejudiceanyotherremedyavailabletoitunderanylawforthetimebeing inforcein the: a. Terminatethecontractafter30daysnotice. b. Recovertheamountoflosscausedbydamagefailureordefaultincludingtheconsequential 
damage as may be determined bythe department and/or c. Recovertheextracost,Ifany,involvedinallottingthecontracttootherpartyand/or. d. Imposeapenaltyinformofliquidateddamagesonaccountsofdelaybeyondthescheduled 
deliveryperiodsubjectto0.1%valueofthecontractperdayandnotexceeding10%valueof the 
contract and /or. e. Forfeitureofsecuritydeposit/Performanceguarantee 

 
39. AssignmentOrSublettingOfContract: TheContractorshallnotassignorsubletthecontractor anypart 

thereof or allowany person to become interested therein any mannerwhatsoeverwithout the 
special permission in writing of the JK Agro. Any breach of this condition shall entitle the 
RailwaytorescindthecontractunderClause62oftheseConditionsandalsorenderthecontractor liable 
for payment to the Railway in respect of any loss or damage arising or ensuing from such 
cancellation;providedalwaysthatexecutionofthedetailsoftheworkbypettycontractorunderthe 
directandpersonalsupervisionoftheContractororhisagentshallnotbedeemedtobesub-letting under 
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this clause. The permitted subletting of work by the Contractor shall not establish any contractual 
relationship between the sub-contractor and the JK Agro and shall not relieve the Contractor of 
any responsibility under the Contract. 

 
40. IndemnityByContractors:TheContractorshallindemnifyandsaveharmlesstheJKAgrofrom and 

against all actions, suit proceedings losses, costs, damages, charges, claims and demands of every 
nature and description brought or recovered against the JK Agro by reason of any act or 
omissionoftheContractor,hisagentsoremployees,intheexecutionoftheworksorinhisguarding of the 
same. All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the actual loss or damage sustained, and 
whether or not any damage shall have been sustained. 

 
41. ForceMajeureClause:Ifatanytime,duringthecontinuanceofthiscontract,theperformancein 

wholeorin part byeitherpartyof anyobligationunderthiscontract shallbepreventedordelayed by 
reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or 
damage by fire, explosions, epidemics, strikes, lockouts or acts of God (hereinafter, referred to 
events) provided, notice of the happening of any such event is given by ither party to the other 
within 30daysfrom the date of occurrencethereof, neitherpartyshall byreasonof suchevent, be 
entitledtoterminatethiscontractnorshalleitherpartyhaveanyclaimfordamagesagainsttheother 
inrespectofsuchnon-performanceofdelayinperformance,andworksunderthecontractshallbe 
resumed as soon as practicable after such event has come to an end or ceased to exist, and the 
decision of the Engineer as to whether the works have been so resumed or not shall be final and 
conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation 
underthiscontractispreventedordelayedbyreasonofanysucheventforaperiodexceeding120 
days,eitherpartymayatitsoptionterminatethecontractbygivingnoticetotheotherparty. 

 
42. Extension For Delay Due To JK Agro : In the event of any failure or delay by the JK Agro to 

handovertheContractorpossessionofthelandsnecessaryfortheexecutionoftheworksortogive 
thenecessarynoticetocommencetheworksortoprovidethenecessarydrawingsorinstructionsor 
anyotherdelaycausedbytheJKAgroduetoanyothercausewhatsoever,thensuchfailureordelay 
shallinnowayaffectorvitiatethecontractoralterthecharacterthereoforentitlethecontractorto 
damagesorcompensationtherefor,butinanysuchcase, theJKAgro maygrantsuchextensionor 
extensionsof thecompletion date as maybeconsideredreasonable. 

 
 

43. IllegalGratification : Anybribe,commission,giftoradvantagegiven,promisedorofferedbyor 
onbehalftotheContractororhispartner,agentorservantor,anyoneonhisbehalf,toanyofficeror 
employeeoftheJKAgro,ortoanypersononhisbehalfinrelationtoobtainingorexecutionofthisor any 
other contract with the JK Agro shall, in addition to any criminal liability which he may incur, 
subject contractor to the rescission of the contract and all other contracts with the JK Agro and to 
the payment of any loss or damage resulting from such decision and the JK Agro shall be entitled 
to deduct the amounts so payable from any moneys due to the Contractor(s) under this contract or 
any other contracts with the JK Agro. 
 

44. MaintenanceOfWorks:TheContractorshallatalltimesduringtheprogressandcontinuanceof the 
works and also for the period of maintenance specified in the Tender Form after the date of 
passingof thecertificateofcompletion bythe Engineer or anyotherearlierdatesubsequentto the 
completion of the works that may be fixed by the Engineer be responsible for and effectively 
maintainandupholdingoodsubstantial,soundandperfectconditionallandeverypartoftheworks and 
shall make good from time to time and at alltimes as often as the Engineer shall require, any 
damage or defect that may during the above period arise in or be discovered or be in any way 
connected with the works, provided that such damage or defect is not directly caused byerrors in 
the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be 
liable for and shall pay and make good to the JK Agro or other persons legally entitled thereto 
wheneverrequiredbytheEngineersotodo,alllosses,damages,costsandexpensestheyoranyof them 
may incur or be put or be liable to by reasons or in consequence of the operations of the 
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Contractor or of his failure in any respect. 
 

45. Post Payment Audit : It is an agreed term of contract that the corporation reserves to itself the 
righttocarryoutapost-paymentauditandortechnicalexaminationoftheworksand thefinalbill 
includingallsupportingvouchers,abstractsetc.andtomakeaclaimonthecontractorfortherefund any 
excess amount paid to him, if as a result of such examination any over-payment to him is 
discovered to have been made in respect of any works done or alleged to have been done by him 
under the contract. 

 

46. Defects Liability Period (DLP):The firm shall be bound for a period of 12 months from the date 
of commissioning and handing over of job for satisfactory operation of the same and shall furnish 
a guarantee to this effect to the corporation. Any defects found in equipment or any part thereof, 
whichmaybecausedbybadworkmanship,useofinferiormaterialorotherwise,orifintheopinion 
ofthedepartment,anyrepairs/replacementarerequiredtobemadetotheequipmentthefirmshall be liable 
to remove the defect/ or conduct repairs at his own cost and expenses within a period of 03days of 
the receipt of the notice from the corporation. In the event of failure on the part of the firm to 
remove these defects or make repairs within the stipulated period, the department mayget the 
defects removed or repairs made by any other agency and the cost thereof shall be recovered from 
the firm. 

 
47. ThebiddersarerequestedtovisitthesiteatGolePully,TalabTillo,Jammutogetacquaintedwith the 

nature and quantum of job. 



47  

Appendix“A” 
SAFETYRULES 
1. Suitablescaffoldsshouldbeprovidedforworkmenforallworksthatcannotsafelybedonefromthegroundor 

fromsolidconstructionexceptsuchshortperiodworkascanbedonesafelyfromladders.Whenaladderisused 
anextralabourershallbeengagedforholdingtheladderandiftheladderisusedforcarryingmaterialsaswell, 
suitableandhandholds shallbeprovidedon theladderandtheladder shallbegiven aninclination notsteeper than 1/4 
(one horizontal to four vertical). 

2. Scaffolding or staging more than 3.5 meters above the ground or floor swung or suspended froman overhead 
supportorerectedwithstationarysupportshallhaveaguardrailproperlyattachedbolted,bracedandotherwise secured 
at least one meterhighabovethe floor or platformof suchscaffoldingor staging and extending along the entire 
length thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffoldingorstagingshallbesofastenedastopreventitfromswingingfromthebuildingorstructure. 

3. Working platform gangways and stairways should be so constructed that they should not sag unduly or 
unequally, and where the height of the platformor the gangwayor the stairway is more than 3.5 meters above 
groundlevelorfloorlevel,theyshouldbecloselyboarded,shouldhaveadequatewidthandshouldbesuitably fastened 
as described in the Para above. 

4. Safemeansofaccessshallbeprovidedtoallworkingplatformsandotherworkingplaces.Everyladdershallbe 
securelyfixed.Noportablesingleladdershallbeover10metersinlengthwhilethewidthbetweensiderailsin swung 
ladder shall in no case be less than 300 mm. for ladder upto and including 3.5 meters in length. For longer 
ladders this width should be increased by at least 20 mm. for each additional meter of length. Uniform steps 
spacing shall not exceed 300 mm. Adequate precautions shall be taken to prevent danger fromelectrical 
equipment. No materials or any of the sides of work shall be so stacked or placed as to cause danger for 
inconvenience to any persons or the public. 
The contractors shall provide all necessary fencing and lights to protect the public fromaccident, and shall be 
bound to bear the expenses of defence of everysuit action or other proceedings at law that maybe brought by 
any persons for injury sustained owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit action or proceedings to any such persons or which may with the 
consentofthecontractorbepaidtocompromiseanyclaimbyanysuchperson. 

5. Demolitionbeforeanydemolitionworkiscommencedandalsoduringtheprocessofthework:- 
a) Allroadsandopenareasadjacenttotheworksiteshalleitherbeclosedorsuitablyprotected. 
b) Noelectriccableorapparatuswhichisliabletobeasourceofdangeroveracableorapparatususedbythe operator 

shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion of 

flooding. No floor, roof or other part of the building shall be so overloaded with debris of materials as to 
render it unsafe. 

6. All necessary personal safety equipment as considered adequate by the Engineer in charge should be 
keptavailablefortheuseofthepersonsemployedonthesiteandmaintainedinaconditionsuitablefor 
immediateuseandthecontractorshouldtakeadequatestepstoensureproperuseofequipmentbythese 
concerned. 

a) Workersemployedonmixingasphalticmaterials,cementandlimemortarshallbeprovidedwith protective 
goggles. 

b) Of these engaged in white washingand mixingor attackingof cement bags or any materials,whichis 
injurious to the eyes, shall beprovided with protectivegoggles. 

c) Thoseengagedinweldingworksshallbeprovidedwithwelder'sprotectiveeyesightlids. 
d) Stonebreakersshallbeprovidedwithprotectivegogglesandprotectiveclothingandseatedat sufficiently 

safe intervals. 
7. The JK Agro will be sole judge in the absolute discretion, of the factthat itis necessaryto post anystaff, 

that which of the staffwill be suitable for the purpose, that what shouldbe the wage and other allowance 
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payablebythecontractorforstaffpostedforthepurpose.TheJKAgrowillhavearightwithoutprejudice to other 
remedies to deduct the wages etc, of such staff from the bills of the contractor in respect of this 
contractoffromanymoneysorthecontractorwhatsoeveravailablewiththeJKAgro.Thecontractorwill 
beliableforanyoverpaymentsunderWorkmanCompensationAct onaccountofanyinjurysustained to JK 
Agro servant during that period. 

8. When the work is done near any place, where there is risk of drowning, all necessary equipment should be 
provided and kept ready for use and all necessary steps taken for prompt rescue of any persons in danger and 
adequateprovisionshouldbemadeforpromptfirstaidtreatmentofallinjurieslikelytobesustainedduringthe course of 
the work. 

9. Useofhoistingmachinesandtackleincludingtheirattachmentanchorageandsupportsshallconform the 
following standards or conditions: - 

a)  
i) Theseshallbeofgoodmechanicalconstruction,groundmaterialsandadequatestrengthandfreefrom patent 

defectandshallbekept ingoodrepair andingoodworkingorder. 
ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength and free frompatent defects. 
b) EveryCranedriverorhoistingappliancesoperatorshallbeproperlyqualifiedandnopersonunderthe 

ageof21yearsshallbeinchargeofanyhoistingmachine,includinganyscaffolding. 
c) Incaseofeveryhoistingmachineandofeverycabinring,shackle,swivelandpulleyblockusedinhoistingoras 

meansofsuspensionsafeworkingloadshallbeascertainedbyadequatemeans.Everyhoistingmachineandall 
gearreferredtoaboveshallbe plainly marked withinthesafe workingload. 
In case of a hoisting machine having a variable safe working load, each safe working load of the conditions 
underwhichitisapplicableshallbeclearlyindicated.Nopartofanymachineryoranygearreferredtoabovein 
thisparagraphshallbeloadedbeyondthesafe workingloadexceptforthepurposeoftesting. 

d) Incaseofdepartmentalmachine,thesafeworkingloadshallbenotifiedbytheElectricalEngineerin 
charge.Asregardscontractor'smachine,thecontractorshallnotifysafeworkingloadofthemachine to the 
Engineer in charge whenever he brings any machinery to site of work, get it verified by the 
Electrical Engineer concerned. 

10. Motors,gearingtransmissionelectricwiringandofthedangerouspartofhoistingappliancesshouldbeprovided with 
efficient safe guards, hoisting appliances should be provided with such means will as reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be taken to reduce to the 
minimumtheriskofanypartofasuspendedloadbecomingaccidentallydisplaced.Whenworkersareemployed 
onelectricalinstallations, whicharealreadyenergized,insulating mates, wearingapparel,suchas gloves, sleeves and 
both as may be necessary should be provided. The workers should not wear any rings, watches and carry keys 
or other materials which are good conductors ofelectricity. 

11. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 
condition and no scaffold ladder or equipment shall be altered or removed while it is use. Adequate washing 
facilities should be provided at or near places of work. 

12. Thesesafetyprovisionsshouldbebroughttothenoticeofallconcerneddisplayonanoticeboardataprominent 
placeattheworkspot.Thepersonsresponsibleforcomplianceofthesafetycodeshallbenamedthereinbythe contractor. 

13. To ensure effective endorsement of the rules and Regulations relating to safety precautions, the arrangements 
madebythecontractorshallbeopenedtoinspectionbyLabourOfficer/EngineerinchargeoftheDepartmentof 
theirrepresentative. 

14. Notwithstanding the above clauses from (1) to (13), there is nothing in these to exempt the contract from the 
operations of anyother actor Rulein force in the Republicof India. 

15. The Contractor shall follow strict safety norms at all times during work in progress. In case of failure of the 
contractor to comply with the strict safety norms, a penalty of Rs 5000/- per instance shall be levied on the 
contractor.ThedecisionofEngineerInchargeshallbefinalandbindingonthecontractor. 
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SECTIONVII 
TECHNICALSPECIFICATIONS 

 

1.0 GENERAL 
 

1.1 SCOPE 
The scope of work includes: “Supply, Application & Finishing of Specialised 
(PU)Coating for Floor for Cold Store (Package 4) - Construction of Multipurpose 
Cold Storage and Ripening Chambers at Talab Tillo, Jammu (J & K).” These 
specifications establish and define the materials and constructional requirements for 
civil engineering construction works in brief. 

 
1.2 EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS 

&MATERIALS 
 

1.2.1 Wherever referenceis made in the contract to specific standards and codes to be met by 
thegoodsandmaterialstobefurnished,andwork performedortested,the provisionsof the 
latest current edition or revision of the relevant standards and codes in effect shall 
apply, unless otherwise expressly stated in the contract.In case, no reference is made for 
any particular work, relevant IS /BIS Codes will be followed. 

 
1.2.2 Providing and operating necessary measuring and testing devices and materials 

including all consumables are included in the Scope of Work.No separate measurement 
or payment fortestingthework shall be made but rates quoted forvarious items shall be 
deemed to include cost of such tests, which are required to ensure achievement of 
specified quality. 

 
1.2.3 All materials shall be of standard quality, manufactured by renowned concerns, 

conformingto IndianStandardsandshall have certificationworkfrom Bureauof Indian 
Standards as far as possible, unless otherwise approved by Engineer.The contractor 
shall get all materials approved by Engineer prior to procurement and use.The 
contractor shall furnish manufacturer’s certificates, for materials supplied by him when 
asked for.Further to that he shall get materials tested from an approved Test House, if 
asked for by the Engineer.The cost for all the tests and test certificates shall be borne by 
the contractor.No separate payment shall be made for the testing.The Engineer shall 
have the right to determine whether all or any of the materials are suitable.Any 
materials procured or brought to site and not conforming to specifications and 
satisfaction of the Engineershall berejected and thecontractorshall have to remove the 
sameimmediatelyfrom siteathisown expenseandwithoutanyclaimforcompensation due to 
such rejection. 

 
1.2.4 All goods and materials to be incorporated in the works shall be new, unused, of the 

most recent or current models and incorporate all recent improvements in design and 
materials, unless provided otherwise in the contract. 

 
1.2.5 Wherever referred to in this tender document, only the latest revision of specifications, 

Codes of Practice and other publications of the Indian Standards shall be applicable. 
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1.3 WORKSPECIFICATIONS 
 

The works will be executed, as indicated in the nomenclature of each items, Bill of 
Quantities, Drawings, Specification and Terms and Conditions read in conjunction with 
thosegiveninthisContract.Intheabsenceofanydefiniteprovisioninthespecifications, 
contained herein, reference may be made particularly to: 

 
a) ForPavementsworks-LatestMORTH/PWD/SSR2022Specifications/Specified 

Specifications. 
b) Foritems/structure,coveredbyPWD:LatestspecificationforMaterials&works shall 

be followed. 
c) SSR2022specificationforallitemspertainingtoSSR2022. 
d) IS code of practice for planning and reinforced concrete for general building 

construction (IS 456-2000 with latest correction slip/amendment) 
e) IS code of practice (IS 800 – 2007 with latest correction slip/amendment) 

revised 10th print 1981 for structural steel. 
f) IS 383-1970 with latest correction slips/amendment for fine and coarse 

aggregate. 
g) Any other IS code relevant in case the SSR 2022 standard specifications either 

refer to or the later is not clear. 
h) For all electrical work Latest SSR 2022 specifications with all correction slips 

will be followed. 
i) For items make – Contractor needs to get the approval from designated officerof 

JK Agro/PMC for the makes of all items to be supplied / utilized under the 
tender.The designated officer ofJK Agro/ PMC shall have full authorityto seek 
details/testreports/ documentationinrelationtothemakesofferedforsupplyby 
contractor. The designated officer of JK Agro/ PMC shall have full authority to 
reject any of the offered makes if found unsuitable/ not acceptable to standard 
makes&qualityandthisdecisionshallbebindingonthe contractor. In caseany 
material is supplied without approval from the designated officer ofJK 
Agro/PMC then it shall be automatically deemed as rejected. 

 
1.3.1 Thelistis notexhaustive.Therelevant, IS codes willbefollowedwheretheSSR 2022/ 

MORTH specifications, do not cover any item of works. 
 

1.3.2 Wherever referred specifications are silent, the construction and completion of the 
works shall conform to relevant I.S Code of practice.In case of anydispute arising out of 
the interpretation of the above, the decision of Engineershall be final and binding on the 
contractor. 

 
1.3.3 Copies of SSR 2022 Specifications can be obtained from SSR 2022, on payment from 

PWD office. ISI and othercodes maybe purchased from Manager Government of India 
Publication Branch, Patiala House, New Delhi and Director ISI Manak Bhawan, 
Bahadur Shah Zafar Marg, New Delhi or when available. 

 
1.4 The excavation in foundation will include all shoring and protection works that may be 

requiredforensuringsafetyduringexecution.Nothingextrawillbepaidforwet 
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excavation or bailing out water.The contractor will have to make his own 
arrangement for bailing out water including pumping. 

 
1.5 Contractor shall bring samples of all materials to be used on the work. One set of such 

samplewillbekeptintheEngineer– incharge’sofficeatsiteandotherwill beavailable with 
the contractor at site. Both the samples shall be jointly signed and sealed by Engineer-
in-charge and contractor. 

 
2.0 BituminousWorks 

This specification covers earthwork, sub-grade, sub-base, and base-course and wearing 
course for concrete pavement as well as bitumen pavement.Specification for Road and 
Bridge works by MORTH shall be followed for pavement works, unless mentioned 
otherwise in this specification.Specification for WBM, WMM, GSBC, DBM, AC & 
TackCoat,etc,shallbe asperMORTHspecification.Bituminousworksshall be asper SSR 
2022/MORTH Specification. Wherever the item is based on SSR 2022, SSR 2022 
Specifications shall be followed. 

 
2.1 SiteClearance: 

Beforetheearthworkisstarted,theareacomingundercuttingandfillingshallbecleared of 
shrubs, rank vegetation, grass, brushwood, trees and sapling of girth up to 30cm. 
measured at a height of one meter above ground level and rubbish removed outside 
boundary. The roots of trees and saplings shall be removed to a depth of 60 cm. below 
groundlevelor30cmbelowformationlevelor15cmbelowsub-gradelevelwhicheveris lower 
and holes or hollows filled up with the earth, rammed or leveled. Payment of this item 
of site clearance will bemade as per relevant item in BOQ. 

 
2.2 Concretework 

All mixed design concrete shall be executed by Concrete Batch Mix Plant of suitable 
capacity, to be installed by Contractor at site. In special cases RMC shall be allowed by 
Engineer on written request of the contractor but the RMC should also be from a plantof 
appropriate capacity. No extra payment shall be allowed on account of Concrete 
from batch mix plant or RMC. 

 
If at anystageofthework,duringor afterplacingtheconcrete in thestructurethework 
isfounddefectivesuchconcreteshallberemoved andworkbedonewithfreshconcrete and 
adequate rigid forms at the cost of the contractor. The contractor shall be liable to bear 
the cost for the cement concrete thus dismantled. 

 
The construction work shall be done with proper and assured system of curing duly 
identified areas with dates marked in paint. In hot weather the contractor shall take 
relevant care to cover the work with wet gunny bags/hessian cloth or use continuous 
ponding of water on surface so as to keep the surface wet. 

 
2.3 FineAggregates 

Coarse sand of approved quality conforming to relevant IS code shall be used as fine 
aggregate. For cement concrete, reinforced cement concrete and concrete of any other 
type,sand/quarriesdustshallbecleanedandabsolutelyfreefromdirtandnoother 
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deleterious material shall bepermitted.Samplesofsandtobeusedshall be approvedby 
Engineer-in-charge or his authorised representative. 

 
2.4 CoarseAggregate 

Thecoarseaggregatewhichmaybeeitherstoneballastorstonechipsasdirected,should be well 
graded and preferably machine broken and should conform to SSR 2022 / or 
relevantIScodeandshouldbeobtainedfromapprovedquarries.Thestoneshouldbefree 
fromsoftthinelongatedorlaminatedordecayedparticles.Theaggregatesshouldbefree 
fromdust.Cleaningand washing,if necessary,should becarried out asperthedirection of 
the Engineer or his authorised representative. 

 
The mention of any sources does not, however, absolve the contractor’s for his / their 
liabilityto ensurethatthecoarse sand, stonechips and ballast as maybe requiredfor the 
work strictly in accordance with Standard Specification .In case, these materials cannot 
be had according to specification, from these sources the contractor may bring the 
materials from any other sources by obtaining prior permission of the Engineer – in- 
charge, provided materials are according to standard specifications. 

 
In addition to the routine tests, special tests on materials will be carried out whenever 
required by the Engineer .The cost of the special test done will be borne by the 
contractor.Necessaryfacilitiesintheformofmoulds,cones,scalesmaterials,labourfor 
casting, curing, specimen and such other facilities as pre –requisite to any standard 
concrete tests will in any case be afforded by the contractor free of cost. 

 
2.5 Formworkand shuttering 

For cement concrete in slabs, columns, beams, chajjas, etc, the contractor should use 
water proof plywood / steel shuttering plate sets as per the drawing. The steel plate 
should have smooth surface and should be free of bulge during the concreting. The 
entire shuttering should be water proof and conform to relevant IS Code. If however,the 
contractor wants to use wooden shuttering, he will have to use new planks and scanting, 
for fabrication of such shuttering so as to ensure smooth and leak proof surface. 

 
2.6 Reinforcement 

TMT bars of Fe 500 D should be used. Binding wire of approved quality shall be 
arrangedbythe contractorhimselfand the rates quotedfor RCC workwill includescost of 
binding wire and the process, of binding etc, 

 
2.7 All works shall be done strictly in accordance with the approved drawings and no 

departureshallbemadebythecontractorwithouttheorderoftheEngineerinwriting. 
 

2.8 Paint 
Standard brands of paints and primers as per relevant IS code or as specified, all labour 
and materials, cleaning materials, ladder scaffolding, tools plant and equipment’s 
including brushes of approved /pattern of contractor expenses. 

 
2.9 Anyotherworknotincludedinaboveparasshouldbeexecutedasperrelevant 

specifications and as directed by Engineer in-charge. 
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3.0 Specificationforlayingofcableduct: 
3.1 SpecificationforPVCpipeforcableductshallbe 

 
Outsidedia - 110mm 
Toleranceonoutsidedia(Plus) - 0.4mm 
Wallthickness - 7mm 
WorkingPressure - 10kg/sqm 

 
OR, diameter and working pressure of the PVC pipe as specified in the relevant 
BOQitem. 

 
Jointing the PVC pipes shall be done using approved solvent cement as per approved 
method. Checking for correct alignment, straightness and smooth obstruction free 
passage shall be done by use of mandrels of approved design. Contractor must ensure 
that such mandrels are available at work site at all times during checking. Ducts not 
passing the requirement have to be redone at contractor’s cost. All accessories for PVC 
forjointingseparatorsforpositioningshallbeapprovedbyEngineerbeforeexecutionof work. 

 
Ductpipesshallbekept closedthroughaprovisionorstoppersatboth endsofapproved design. 
All cableducts areto beprovided with Nylon wireof approved size. Thesewire ropes shall 
be kept fastened to the stoppers. No object shall be left in the pipes and it shall be 
ensured that dirt, animals etc, cannot enter the duct. Any dirt, which is, present in or 
ends up in the pipe attachment etc, must be removed. 

 
3.2 All earthworks are to be done which is necessary for correct execution of work. 

Sufficient measures to be taken to prevent subsidence of neighboring areas, drainage, 
cable ducts supports, anyotherstructures. Widthof bottom ofwork ditchmust be25cm 
plus external diameter of pipe for depth up to 1m. For depth exceeding one meter an 
allowance of 5 cm per meter of depth for each side of trench shall be added to above 
width. Where more than one pipe are to be laid, the diameter shall be reckoned as the 
horizontal distance from outside of the outer most pipes. 

 
Pipe shall be laid as shown in the drawing with sand layer below pipe in between and 
above pipe. Back filling must be done in layers of 20cm and soil must be compacted so 
as to achieve 97% of dry density at OMC as per IS: 2720 Part VIII Soil, rubble 
whichever not appropriate to fill up must be kept outside by the contractor. The back 
filling shall be done only after activities executed in them have been approved by 
Engineer in charge. 

 
4.0Brickwork 

Bricks used shall have compressive strength not less than 75 Kg/sq cm. Other 
specifications shall be as per SSR 2022 Specifications. In case bricks of compressive 
strength 75/kgper sqm are not available and the structure is not of load bearing 
nature, then use of less compressive strength bricks can be relaxed as per PWD/ SSR 
2022 specification, at reduced rate as worked out by the Engineer in-charge. 

 
5.0 TESTINGOFMATERIALS 
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5.1 Allmaterials to be used in and on every partofthe works shall besubjected,from time to 
time,suchtests asgivenin List of Mandatory Tests or as required as per PWD/ SSR 2022 
specifications . These tests/norms are the Minimum requirement and the Engineer-in-
Charge may supplement these with additional tests/checks according to 
thesitecondition,atnoextracost.Alltestsshallbe performedattheexpensesof the 
contractor as defined in Special Conditions of Contract. The samples for tests shall 
be in all cases selected by the Engineer-in-charge and supplied bythe contractor as part 
of the contract.If at any time, any material so tested, fails to meet the acceptance 
criteria, the same shall beremoved fromthesiteof works andothermaterials substituted 
therefore,butintheabsenceofanyspecified test/acceptance criteria, the decision of 
theEngineer-in-chargeshallbe final and binding as to 
whetherthesaidmaterialormaterialsshallbe usedontheworks,or forthwith removed and 
other material substituted. 

 
5.2 ThecontractorshallpermittheEngineer-in-chargeorhisauthorizedrepresentativeto be 

present during anyof or all thetests. The notification to the Engineer-in-chargethat the 
work has been completed, the contractor shall make under the direction and in the 
presence of Engineer-in-charge such testsandinspectionsas have been specifiedor 
astheengineer-in-chargeshallconsider necessarytodetermine whether or not thefull intent 
of requirements of theplans andspecificationshave been fulfilled. in case thework does 
not meet the full intent of the specifications itshall berectifiedby the 
contractoratnoextracostandthecontractor shallbearalltheexpensesforanyfurther tests 
considered necessary. 

 
5.3 Thecontractorshallarrangeforconducting tests,specifiedinQuality Assurance 

Plan(QAP),inthepresenceofanofficer,authorizedbytheEngineer-in-Charge. Full 
recordsofalltests conducted shall be maintained by the contractor in theformat given by 
Engineer-in-Charge whichwillbemade availabletotheEngineer-in- Chargeortoanyofficer 
authorizedby him whenever required. 

 
5.4 The purchaser representative shall be free to visit the manufacturer work at all 

reasonable times to witness and inspect the testing of equipment. It is the dutyof tender 
to see that all equipment supplied are tested as per relevant IS specifications. The 
contractor shall furnish Manufacturer Test Certificate (MTC) for the routine and type 
test conducted on the equipment offered, if necessary the contractor shall arrange to 
conduct all the routine test at the manufacturer premises in presence of FHEL/PMC 
representative on receipt of material/equipment at site the tenderer shall offer 
equipment/material for inspection and get approved before installations. 

 
6.0 Preparationofsub-grade 
6.1 Wherethepavementisto belaidonsurface obtainedaftercuttingthesoil,thesub-grade for 

pavement shall be prepared as per specifications relevant to item in BOQ for achieving 
not less than 97% of dry densityas per IS : 2720 Part VIIIat no extra cost or otherwise as 
per the procedure mentioned hereafter. 

 
The sub-grade shall be excavated to a depth of 0.5 meter, watered and compacted in 
layers not exceeding 250mm thickness, dressing to required camber and profile and 
consolidationwithvibratoryrollerof80to100KNstaticweightsoastoachievenot 
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less than 97% of dry density as per IS : 2720 Part VIII. However, before relaying and 
compacting the loosened material the surface below this level shall be suitably 
consolidated as directed by the Engineer but with a minimum six passes of vibratory 
roller. If the next 15 cm below this level does not have a relative compaction of 90%, it 
shall be compacted until not less than 95%drydensityis obtained. Ratefor work ofthis 
nature shall be covered in the item of preparation of sub-grade. Where the pavement is 
to be laid on filland height of proposedfill is lessthan 0.5 meter,theprocedureforsub- 
grade preparation as mentioned above shall be followed. 
Where the pavement is to be laid on fill and the height of proposed fill is more than 
0.5meter, preparation of sub-grade is not required at these locations, however, in such 
locations original ground level shall be compacted by rolling as directed by theEngineer 
asmuch as possible but with a minimum ofsix passes of vibratoryroller of 80 to 100 KN 
static weight. No separate payment shall be made for this, as same shall covered in item 
of earth work in excavation and / or filling. 

 
6.2 SpecificationofGSBC 

The work of sub base to be executed as per MORTH Specification of each layer not 
exceeding of 150mm thickness to achieve not less than 98% MDD as per IS-2720Part-
VIII. 

 
6.3 SpecificationofWBM/WMM 

The work of WBM to be executed as per MORTH Specification of each layer not 
exceeding of 75mm thickness. 

 
6.4 Specificationforbaseconcrete 

The specification covers laying of M-10 concrete in base course under concrete block 
pavement, over granular sub-base.The work of M-10 concrete for base course shall be 
executed as per section 601 of MORTH specification for Dry Lean Concrete (DLC) 
with modifications as mentioned below:- 

a. DesignmixforM-10concreteshallbeasperISspecifications. 
 

b. Concrete mixing shall be done as with batching plant with facilities of mixing 
concrete by weight. 

c. Concrete shall be laid/placed by a paver finisher as mentioned in MOST / 
MORTH specifications.Before laying the concrete, surface shall be got inspected 
by Site Engineer. 

d. Compactionshall bedoneusingsmoothwheeled vibratoryrollerofminimum80 to 
100 KN static weight. 

e. Curing should be done by covering the surface by gunny bags / hessian or by 
providing bund over the concrete surface with standing water on top surface of 
concrete as per MORTH specification. 

f. After the end of days work, the edge of the concrete is to be provide with such 
shuttering so that clear and straight edge are available on the next days. 

g. ThecementcontentofM-10concreteshallnotbelessthan150kgpercum. 
 

6.5 SpecificationforPavementQualityConcrete(PQC) 
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The work of PQC pavement for road work shall be executed as per latest PWD/ SSR 
2022 Specification and minimum cement content shall not be less than as specified for 
design mix cement concrete. However if higher grade and of concrete is to be executed 
excess / less cement used as per design mix shall be payable / recoverable separately as 
per relevant BOQ item. 

 
 

6.6 SpecificationforKerbStone 
The work of Kerb Stone of specific grade cements concrete to be executed as per latest 
PWD/ SSR 2022 Specification. The Kerb stone shall be factory machine made with 
StrongVibratorycompactionandexposedconcretefinished.Nositeproductionshallbe 
allowed. Repaired, plastered & damaged Kerb stone shall not be allowed 
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SECTIONVIII 

 
APPENDIXSHOWINGIMPORTANTSCHEDULES 

 
1. SIGNINGTHE AGREEMENT : Within30daysafterthedateofissueof 

Letterof Acceptance. 
 

2. COMMENCEMENTOFWORK : 15thdaysafterdateoftheissueof 
letterof Acceptance(LOA). 

3. EMD TO BE SUBMITTED 
ALONG WITH TENDER 

: Rs2.20lacsshouldbesubmittedthrough e-
payment and the receipt of the same 
should be scanned and uploaded 
alongwith tender. 

 

4. PERIODOFCOMPLETION : 02Monthsfromthe15thdayafterdateof 
issueofletter ofacceptance. 

 
5. LIQUIDATEDDAMAGES : AsperTender Conditions 

 
6. VALUEOFRUNNINGON 

ACCOUNT BILL 
Running account bill not less than 25% 
of contract value. 

 

7. PERFORMANCEGUARANTEE : 5%ofthecontractvalueintheformof 
irrevocable Bank Guarantee to be 
deposited before signing of agreement. 
(within30daysfromdateofissueof 
LOA&withpenaltyupto60daysas per 
CC 

 
8. SECURITY DEPOSIT :10% of the contract value or modified contract 

value.EMDwillbeconvertedin Security 
Deposit. Recoveries will be made @ 
10% from each running on account/final 
bills till it reaches SD amount. 

 

9. INCOME TAX, GOODS AND 
SERVICE TAX DEDUCTIONs 

: At prevailingratefromeach bill. 

10. DEFECTSLIABILITYPERIOD : 12 months after actual & final 
completionof work. 

 

11. PERIOD OF FINAL 
MEASUREMENT 

: 02monthsafterphysicalcompletionof work 
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Section-IX 
BANKDETAILSPERFORMA 
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BankerdetailsforrefundofEMDthroughE-payment 
 
 

Name of Work: Supply, Application & Finishing of Specialised (PU) Coating for Floor for 
Cold Store (Package 4) - Construction of Multipurpose Cold Storage and 
Ripening Chambers at Talab Tillo, Jammu (J & K) 

 
Nameofcontractor : 

 
Nameof Bank : 

 

Addressof Bank : 
 

TypeofBank Account : 
 

BankAccountNo. : 
 

MICRNO. : 
 

Bank’sSortCode : 
 

Bank’sSwiftCode : 
 

RTGS Code (IFSC Code) 
(Alphanumeric11digitcode) 

 
BankTelephone : 

 

Onechequedulycancelled(signaturenotrequired) : 
 
 
 

Signatureofcontractorwithofficeseal 
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Section-X 
LISTOFMANDATORYTESTS 
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SECTION–X 
 
 

LISTOFMANDATORYTESTS 
S.No. Descriptionof 

Material 
Test ReferenceofIS 

Code / 
Specification 

for testing 

Field/ 
Laboratory 

test 

Frequencyoftesting 

      

1 Cement 
(Approvedbrand 
:-JK, 
GujaratAmbuja, 
Birla Uttam, 
ACC, Vikram 
Shree,Ultratech, 
Binani, Lafarge, 
Madras Cement 
(Ramco), India 
Cement, Jaypee, 
JKLaxmi, 
Dalmia) 

Physical&chemical 
properties 

IS:4031 Lab Initial Test-01 test for each brand of 
cement.Subsequently,01testfor200 MT 
or part thereof for each brand. 
Cementshouldbeofapprovedbrandand 
each lot should be accompanied by 
manufacturer's test certificates 

      

2 Reinforcement 
steel(Approved 
brand:-SAIL, 
TATA, RINL, 
JINDAL) 

Physical&chemical 
properties 

IS:1786 Lab Initial Test-01 test for each brand and 
each dia of reinforcement steel, 
Subsequently-Onetestforevery35MT or 
part thereof. Reinforcement Steel should 
be of approved brand and eachlot should 
be accompanied by 
manufacturer'stestcertificates 

      

3 Water PHvalue,chlorides, 
sulphates,alkalinity 
test, acidity test, 
suspended matter, 
organic matter and 
inorganicmatter 

IS:3025 Lab Initial Test- Source approval at 
commencement of work and 
Subsequently-everysixmonthsor 
change of source. 

      

4 Coarse 
Aggregate - 
Buildingworks 

Gradation IS2386–I Field/Lab Minimumonetestforevery50cumor part 
thereof. 

Deleteriousmaterial IS2386-II Field/Lab 

SpecificGravity IS2386-III Field/Lab 
Crushingvalue IS2386-IV Field/Lab 
impactvalue IS2386-IV Field/Lab 

10%finevalue IS2386-IV Field/Lab 
      

 
5 

FineAggregate- 
Building works 

Organicimpurities Appendix'A‘of 
chapter 3,PWD/ 
SSR2022 
Specifications 

Field Minimumonetestforevery50cumor part 
thereof. 
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  Siltcontent Appendix'C'of 
chapter 3 
,PWD/SSR 
2022 
Specifications 

Field  

Bulkingof Sand Appendix'D'of 
chapter 3 
,PWD/SSR 
2022 
Specifications 

Field 

Gradation Appendix'B'of 
chapter 3 
,PWD/SSR 
2022 
Specifications 

Field/Lab 

      

6 Coarse 
Aggregate - 
Road,Pavement 
works 

Gradation IS2386–I Field/Lab Onetestforeveryday'swork. 
Flakinessand 
ElongationIndex 

IS2386–I Field/Lab Onceforeachsourceofsupplyand 
subsequentlyonmonthlybasis. 

Deleteriousmaterial IS2386-II Lab Onetestforeveryday'swork. 

Water Absorption IS2386-III Lab Regularly as required subject to a 
minimum one test a day. This data shall 
beusedforcorrectingthewaterdemand 
ofmixonadailybasis 

Los Angeles 
Abrasion 
Value/Aggregate 
Impact value 

IS2386-IV Lab Onceforeachsourceofsupplyandsubsequ
ently on monthly basis 

Soundness IS2386-V Lab Beforeapprovingtheaggregatesand 
everymonthsubsequently. 

Alkaliaggregate 
reactivity 

IS2386- VII, 
IS:456 

Lab Beforeapprovingtheaggregatesand 
everymonthsubsequently. 

      
7 FineAggregate- 

Road,Pavement 
works 

Gradation IS2386–I Field/Lab Onetestforeveryday'swork. 
Deleteriousmaterial IS2386-II Lab Onetestforeveryday'swork. 
Water Absorption IS2386-III Lab Regularly as required subject to 

minimumtwotestperday.Thisdata 
shallbeusedforcorrectingthewater demand 
of mix on a daily basis. 

SiltContent Appendix'C'of 
chapter 3 
,PWD/SSR 
2022 
Specifications 

Field Minimumonetestforeveryday'swork. 

8 Slump Test - 
BuildingWorks 

 Appendix'D'of 
Chapter 4, 
PWD/ SSR 
2022 
Specifications 

Field Minimumonetestforevery20cum of 
concrete or part thereof 

      

9 Slump Test - 
PavementWorks 

 IS1199 Field One test per each dumper load at both 
Batching plant site and paving site 
initiallywhenworkstarts. Subsequently, 
samplingmaybedonefromalternate 
dumper. 
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10 CubeTest 
(i) Reinforced 

Cement 
Concrete - 
Buildingworks 

7daysand28days 
Compressive 
strength 

IS516 Lab Onesampleofsixcubesforevery50 cum or 
part thereof 

(ii) Dry Lean 
Concrete(DLC) 
-Pavement 
Work 

7dayscompressive 
strength 

IS516 Lab One sample of five cubes for every 150 
cum or part thereof 

(iii) Pavement 
QualityConcrete 
(PQC) - 
PavementWork 

Compressive 
strength,flexure 
strength 

IS516 Lab 2 cube set samples and 2 beam set 
samples per 150 cum or part thereof for 
each day production. 

      

11 Earthwork 
  Gradation/clay& 

sand content 
IS2720-IV Lab  

 
 
 

2testsper3000cumorpartthereoffor each 
source. 

Atterberg'slimit IS:2720-V Lab 

CaliforniaBearing 
Ratio 

IS2720-XVI Lab 

Maximumdry 
density/OMC 

IS2720-VIII Lab 

Deleteriouscontent IS:2720-XXVII Lab 

FreeswellingIndex IS:2720-XXXX Lab AsandwhenrequiredbyEngineer 

Fielddensity IS:2720- 
XXVIII 

Field (a) One set of 10 measurements for each 
layer per 3000 sqm of compacted areafor
 embankment 
(b) One set of10 measurements for each 
layer per 2000 sqmofcompacted area of 
shoulder and sub-grade. 

Moisturecontent IS:2720-II Field 2testsper1000cum 

      

12 GranularSubbase 
  Gradation IS2386-I Field/Lab Minimum01testpersourceand 

additionaltestafterevery1000cum 
Water absorption IS2386-III Lab Minimum01testpersource and 

additionaltestasrequiredbyEngineer 
Wet Aggregate 
ImpactValuetest(if 
WA >2.0%) 

IS5640 Lab AsrequiredbyEngineer 

AggregateImpact 
Value 

IS2386-IV Lab Minimum01testpersourceand 
additionaltestafterevery2000cum 

Atterberg'slimit IS2720-V Lab Minimum01testpersourceand 
additionaltestafterevery1000cum 

Maximumdry 
density/OMC 

IS2720-VIII Lab Minimum 01 test per source and 
additionaltestasrequiredbyEngineer 

Moisture content 
priortocompaction 

IS2720-II Field Minimum01testevery400cum 
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  FieldDensity IS2720-XXVIII Field onetestper2000Sqmorpartthereof 
Deleteriousmaterial IS:2720-XXVII Lab Minimum 01 test per source and 

additionaltestasrequiredbyEngineer 
CBR IS2720-XVI Lab Minimum01testpersource and 

additionaltestasrequiredbyEngineer 
      

13 WaterBoundMacadam 
  Gradation IS2386-I Field/Lab Minimum01testpersourceand 

additionaltestafterevery500cum 
AggregateImpact 

Value 
IS2386-IV 
or IS5640 

Lab Minimum01testpersourceand 
additionaltestafterevery500cum 

CombinedFlakiness 
and Elongation 
Indices 

IS2386-I Lab Minimum01testpersourceandadditional 
test after every 500 cum 

Atterberg’sLimit 
(Screening,Binding 
Material) 

IS2720-V Lab Minimum01testpersourceand 
additionaltestafterevery500cumor part 
thereof 

Water absorption IS2386-III Lab Minimum01testpersourceand 
additionaltestasrequiredbyEngineer 

Sulphur Content, 
Water Absorption, 
Chemical Stability, 
DensityforCrushed 
Slag (if used) 

Tocomplywith 
requirements of 
Appendixof BS 
:1047 

Lab AsrequiredbyEngineer 

Soundnesstest (if 
WA>2.0%) 

IS2386-V Lab AsrequiredbyEngineer 

      
14 Wet Mix 

Macadam 
Gradation IS2386–I Field/Lab Minimum01testpersourceand 

additionaltestafterevery500cum 
  Water Absorption IS2386-III Lab Minimum01testpersourceand 

additionaltestasrequiredbyEngineer 
  Soundness 

(ifWA> 2.0%) 
IS2386-V Lab  

AsrequiredbyEngineer 

  Atterberg's limit of 
portionofaggregate 
passing 425 micron 
sieve 

IS2720-V Lab Minimum 01 test per source and 
additional test after every 500 cum or 
part thereof 

  AggregateImpact 
value 

IS2386-IVor 
IS5640 

Lab Minimum01testpersourceand 
additionaltestafterevery500cum 

  MaximumDry 
Density/OMC 

IS2720- VIII Lab Minimum01testpersourceand 
additionaltestasrequiredbyEngineer 

  CombinedFlakiness 
and Elongation 
Indices 

IS2386–I Lab Minimum01testpersourceandadditional 
test after every 500 cum 

  Moisturecontent IS2720-II Field Minimum03testsperday 

  FieldDensity IS2720- 
XXVIII 

Field Onesetofthreetestper2000sqmor 
part thereof 

      

15 Prime/TackCoat 
  QualityofBinder IS73,IS217, 

IS8887 
Lab No. ofsamples per lot and tests asper IS 

73, IS 217, IS 8887as applicable 
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  BinderTemperature 
for Application 

AsperMORTH 
specifications 

Field Atregularcloseinterval 

RateofSpreadof 
Binder 

AsperMORTH 
specifications 

Field Minimum03testsperday 

      

16 DenseBituminousMacadam/BituminousConcrete 
  Mixgrading IS2386-I Lab One set forindividual constituent and 

mixed aggregates from dryer for each 
400tonnesofmixsubjecttoaminimum 
oftwotestsper dayperplant 

PlasticityIndex IS2720-V Lab Onetestforeachsourceandwhenever there 
is change in the quality of 
aggregate. 

waterabsorption IS2386-III Lab Onetestforeachsourceandwhenever there 
is change in the quality of 
aggregate. 

Soundness(if 
WA>2%) 

IS2386-V Lab Onetestforeachsourceandwhenever 
thereischangeinthequalityof aggregate 

Impact value / 
Abrasionvalue 

IS2386-IV Lab Onetestper350cumofaggregatesfor 
eachsource and whenever there is 
changeinthequalityofaggregates 

Combinedflakiness 
and elongation 
Indices 

IS2386-I Lab Onetestper350cumofaggregatesfor each 
source and whenever there is change in 
the quality of aggregates 

Strippingvalue IS6241 Lab Initially one set of 3 aggregate 
representativespecimenandthenfor 
eachchangeinqualityofaggregate 

StabilityandVoid 
Analysis of Mix 

ASTM:D-1559 Lab Threetestsforstability,flowvalue, 
densityandvoidcontentsforeach400 
tonnesofmixsubjecttominimumof two 
tests per day per plant 

Retained Tensile 
test (if retained 
Coating <95%) / 
Moisture 
SusceptibilityMix 

AASHTOT283 Lab one test for each mix typewhenever there 
is change in quality or source of coarse 
or fine aggregate 

BinderContent IRC:SP11 
Appendix5 

Field Minimum2testsperday 

FieldDensity IRC:SP11 
Appendix5 

Field Onetestper700sqm 

QualityofBinder IS1201toIS 
1220 

Lab number of samples per lot (as in IS 73) 
and tests as per IS 73 

TempControlatthe 
time of laying and 
compaction 

 Field Atregularinterval 

       

17 Brickwork/bricktiles/sewerbrick/BurntclayperforatedbuildingBricks 

  Dimension AppendixA,B, 
C & D of 
Chapter 6 of 
PWD/ SSR 

Lab Minimumonetestforevery50000 bricks or 
part thereof 

Compressive 
strength 

Lab 
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   2022 
Specifications 

  

Water Absorption Lab 

Efflorescence Lab 
      

18 Stone work 
  Water absorption IS1124 Lab Minimumonetestforevery200sqm/ 100 

cum or part thereof 
TransverseStrength IS1121-II 

Resistancetowear IS1706 

Durability IS1126 
      

19 Marble 
  Moistureabsorption IS1124 Lab Minimum one test for every 100 sqm or 

part thereof 
Hardnesstest Mho’sScale 

SpecificGravity IS1122 
      

20 Granite 
  Moisture IS1124 Lab Minimum one test for every 100 sqm or 

part thereof SpecificGravity IS1122 
      

21 Structural Steel 
(otherthanPEB) 

    

  Tensilestrength IS1599 Lab Minimumonetestforevery20tonnesor part 
thereof per source and also 
manufacturer's test certificates for each 
consignment should be accompanied. 

  Bend Test 

      

22 SteelTubularpipes 

  Tensiletest IS1608 Lab Minimum one test for every 8 tonne or 
part thereof per source and also 
manufacturer's test certificates for each 
consignment should be accompanied. 

Bend Test IS2329 

FlatteningTest IS2328 

      

23 M50GradeCementConcretePaverBlocks 
(i) M-50GradePre- 

Cast Concrete 
Paving Blocks 

Compressive 
Strength 

As per 
Technical 
Specifications 

Field/Lab a) 16 paving blocks for everyday 
production. If, however, the average 
strength of the first 04 blocks tested is 
not less than 54 N/sqm, the sample shall 
be deemed to comply and the remaining 
12blocksfromthesampleneednotbe 
tested. 
b) If blocks are procured from outside 
and not manufactured at project site 
01(one)testof 16blocksper 10,000nos. 
pavingblocksorpartthereof 
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  Dimensions As per 
Technical 
Specifications 

Field/Lab a) 16 paving blocks for everyday 
production 
b) If blocks are procured from outside 
and not manufactured at project site 
01(one)testof16pavingblocksper 
10,000nos.pavingblocksorpartthereof 

      

(ii) SandforBedding Layer 
  Percentage of 

Deleteriousmaterial 
IS2386 Lab Minimumonetestforevery50cum or part 

thereof 

ParticleSize 
Distribution 

As per 
Technical 
specification 

Field/Lab 

SiltContent As per 
Appendix'C'of 
Chapter 3 of 
PWD/ SSR 
2022 
Specifications 

Field 

MoistureContent IS2720 Field 

      

(iii) SandforJoint 
Filling 

ParticleSize 
Distribution 

As per 
Technical 
specification 

Field/Lab Minimumonetestforevery50cum or part 
thereof 

      

Note:- Foritemsnotcoveredabovemaybedealtwithasperthetechnicalspecificationsinthecontract. 
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SECTION – XI 
(TESTINGPROFORMAS) 
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1. SiteOrder Book 
 

Sl. 
No 

Date Instructionsissuedon 
theInspectionofwork 
with Signature and 
designation 

Contractor / 
contractor's 
representative 
acknowledgement 
withSignature, 
Name &Date 

Compliance 
report by 
contractor / 
contractor's 
representative 
withSignature, 
Name &date 

Finalremarksofsite 
Engineer with 
Signature, 
designation & date 

1 2 3 4 5 6 
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2. HindranceRegister 
 

Sl 
. 
N 
o. 

Nature 
of 
Hindra 
nce 

Date of 
Occurre 
nce 

Date 
of 
cleara 
nce 

Peri 
od 

Over 
lappi 
ng 
perio 
d if 
any 

Weight 
age of 
hindra 
nce 

Net 
effecti 
ve 
days 
of 
hindra 
nce 

Remar 
ks and 
referen 
ces 

Sign. 
ofSite 
Engin 
eer 
with 
date 

Contracto 
r / 
contracto 
r's 
represent 
ative 
Signature 
with 
Name&
date 

1 2 3 4 5 6 7 8 9 10 11 
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3. DrawingRegister 
 

 

Sl. 
No 

Drg.No. 
and 

revision 
no.ifany 

 

Dateof 
receipt 

 
 

Detailsof DRG 

 
Dateof 
Issue to 

Contractor 

 

Acknowledgement 
of contractor 

Signature 
of Site 

Engineer 
with date 

1 2 3 4 5 6 7 
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4. CementRegister 
 

S 
l.
N 
o 
. 

Dat 
eof 
Rec 
eipt 

Sou 
rce 
of 

Rec 
eipt 

Bill/ 
Cha 
llan 
no. 

Manuf 
acture 
Test 

Certifi 
cate 

refere 
nce 

Qua 
ntity 
Rec 
eive 

d 
(bag 

s) 

Progr 
essiv 

e 
Total 

of 
Recei 

pts 
(Bags 

) 

Da
te
ofI
ss
ue 

Qty 
. 

Iss 
ue
d(B
a 

gs) 

Qty. 
Retu 
rned 
atthe 
end 
of 
the 
Day 
(Bag 

s) 

Net 
Qty 
iss 
ued
(Ba 
gs) 

Progr 
essiv 

e 
Total 

of 
issue 
(Bags 

) 

Bal 
anc 
eat 
the 
end 
of 
the 
day 
(Ba 
gs) 

Ite 
ms
ofw
ork 
for 
whi 
ch 
Iss 
ue 
d 

Sign 
. of 

Site 
Engi 
neer 
with 
date 

Sign 
of 

Contr 
actor 
with 
date 

Rem 
arks 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 
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5. SteelRegister 
 

S 
l. 
N 
o 

Date 
of 
Rec 
eipt 

Sou 
rce 
of 
Rec 
eipt 
& 
Ch. 
No. 
/Bill 
No. 

Qty 
Recei 
ved 
(MT) 

Cum 
Qty 
Recei 
ved 
(MT) 

Da 
te 
of 
Iss 
ue 

Qty 
iss 
ued 
(MT 
) 

Cumul 
ative 
qty 
issued 
(MT) 

Bala 
nce 
at 
the 
end 
of 
the 
Day 
(MT) 

Itemof 
work 
in 
which 
consu 
med 

Sign. 
Of 
Site 
Engi 
neer 
with 
date 

Sign. 
Of 
contra 
ctor 
with 
date 

Manufa 
cture 
Test 
certific 
ate 
details 

Rem 
arks 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 
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6. SieveAnalysisofStoneAggregateNominalSize 
 

Sl 
. 
N 
o. 

Da 
te 

Weig 
ht of 
sam 
plein 
gms 

Size 
of 
Siev 
es 

Weig 
ht 
retain 
edon 
each 
Sieve 

%age 
of 
weig 
ht 
retain 
ed 

Cumula 
tive 
%ageof 
weight 
Retaine 
d 

%Ag 
e of 
weig 
ht 
passi 
ng 

Specif 
ied 
%age 
of 
weigh 
t 
Passi 
ng 

Sign. 
Of 
contra 
ctor 
with 
date 

Sign. 
Of 
Site 
Engin 
eer 
with 
date 

Remarks/a 
ctiontaken 

1 2 3 4 5 6 7 8 9 10 11 12 
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            

 
Note:SizeofSieveshouldbeasperPWD/SSR2022manual/BISspecification 
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7. SiltContentsofFineSand/CoarseSand 
 

Sl. 
N 
o. 

Dat 
e 

Sourc 
e of 
mater 
ial 

Heig 
htof 
Silt 
after 
Setti 
ng 
(V-1) 

Heig 
ht of 
sand 
after 
setti 
ng 
(V-2) 

%age 
Silt 
Conten 
t 
V1/V2x 
100 

Acceptab 
ility as 
per 
specificat 
ion 

Sign. 
OfSite 
Engin 
eer 
with 
date 

Sign.Of 
contrac 
torwith 
date 

Locati 
on 
where 
sand 
used 

Remarks/ac 
tion taken 

1 2 3 4 5 6 7 8 9 10 11 
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8. SlumpTest 
 

Sl. 
No 
. 

Date 
of 
Testin 
g 

Itemof 
work 
and 
locatio 
n 

Vibrator 
s used 
Yes /No 

Quantit 
yof 
water 
added 
perbag 
of 
cement 
(Liters) 

Heightof 
specime 
n after 
removal 
ofmould 
in(mm) 

Slum 
p 
(mm) 

Acceptabili 
tyof result 
or action 
taken 

Sign. 
OfSite 
Engine 
erwith 
date 

Sign. of 
contract 
or with 
date 

Remark 
s 

1 2 3 4 5 6 7 8 9 10 11 
           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           



 

 

     1  Sl. No. 

     2  DateofCollection 

     3  GradeofMix 

     4  Markof Specimen 

     5 DateofTesting 

     
7daysTestR

esult 

     6 LoadinKN 

     7 Compressive 
strength(KN/mm2) 

     

8 

Averagecompressive 
strength (KN / mm2 ) 

     9 DateofTesting 

     
28daysTest Result 

     10 LoadinKN 

     11 Compressive 
strength(KN/mm2) 

     12 

Averagecompressive 
strength (KN / mm2 ) 

     13 

 Requiredspecifiedstrength 

     14 

 Approx.qtyrepresentedby 

     15 

 Itemofworkfromwherethe 

     16 

 Sign.OfSiteEngineerwithdate 

     17 

 Contractor/contractor's 
representativeSignaturewith 

Name &date 

9.C
ubeTest 
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        1 Sl. No 

        2 Location(C.H.)/AreaRepresented by 
the Test 

        3 CoreCutterNos. 

        

4 

WeightofCoreCutter+Weightof Soil 
(in gram) (W1) 

        5 WeightofEmptyCorecutter(in 
gram) (W2) 

        6 WeightofWetSoil(ingram)W=W1- W2 

        7 VolumeofCoreCutter(inCC)V 

        8 BulkDensity(gram/cc)W3= W/V 

        
9 

MoistureContentofcompaction 
layers (M) 

        10 Dry Density gram/cc W4=W3/ 
(1+M) 

        11 DegreeofcompactionW4/W5 

        12 Acceptabilitylimit 

        13 Sign.ofSiteEngineerwithdate 

        

14 

Contractor / contractor's 
representativeSignaturewithName 

&date 

10. 
DensityTestbyC

oreC
utterM

ethod 

M
D

D
asperlabtest W

5…
…

…
…

…
…

…
…

.. 
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        1  Sl. No 

        2  Dateof Test 

        3  Qty.representedbythetest 

        4  Locationofholes 

        

5 

Individual 
(m

m
) 

ThicknessofLayer 

        

6 

Average 
(m

m
) 

        7 A
 

gm
 

Weightofmaterialsremoved 
from the carpet Hole 

        8 

W
 

gm
 

Initialweightofsandtakenin 
Cylinder 

        9 

W
I 

gm
 

Weightofsandfillinginconeof 
cylinder 

        10 

W
2 

gm
 

Weightofsandremainingin 
cylinder 

        11 

d 
gm

/CC
 

Predeterminedbulkdensityof 
sand 

        12 

gm
/CC

 

Density= A.d.  W- 
(W1+W2) 

        13 

 Remarks/Acceptability 

        14 

 Sign.OfSiteEngineer 

        15 

 Contractor / contractor's 
representativeSignaturewith 

Name &date 
        16 

 ActionTaken 
 

11. TestforThicknessandD
ensityoftheC

om
pacted Layer (B

ySandR
eplacem

ent 
M

ethod) 
forA

sphaltC
oncrete/B

itum
enM

acadam
/CC

Pavem
ent 

LabTestD
ensityingm

s/C
C

…
…

…
.. 
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         1  Sl. No 

         2  Dateof Test 

         3  Qty.representedbythetest 

         4  Locationofholes 

         5 Individual ThicknessofLayer(mm) 

         6 Average 
         7 (W) gms Wt.ofMaterialfromthehole 

         8 (Y) MoistureContent%age 

         

9 

 
 

(W1) 

Initialweightofsandtakenin 
the Cylinder before filling in 

hole in gms 
         10 

 
(W2) 

Wt.ofsandafterfillinginhole in 
gms 

         11 

 
(W3)=W1-W2 

Wt.ofsandinhole&conein gms 

         12 (W4) Wt.ofsandin coneingms 

         13 

 
W5=(W3-W4) Wt.ofsandinholeingms 

         14 (W7)=W5/W6 VolumeofholeinCC 

         15 (W8)=W/W7 BulkDensityingms/CC 

         16 (W9)=W8/Y DryDensityingms/CC 

         17 W9/W10x100 Degreeofcompaction 

         18 W9/W10x100 Remarks/Acceptability 

         19 

 Sign.OfSiteEngineerwith 
date 

         

20 

 Contractor / contractor's 
representativeSignaturewith 

Name &date 
         21 

 ActionTaken 
 

12.D
ensityTestR

egisterforSoil ---------- B
ySandR

eplacem
entM

ethod 
U

nitW
t.ofStandardSandingram

s/C
C

(W
6)=…

…
…

. Lab 
Test M

D
D

 in gm
s/C

C
 (W

10) = …
…

…
…

…
…

. 
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           1 Sl. No 

           2 Dateofcollectionofsample 

           3 Dateoftesting 

           4 Wt.(inKg) 

           5 No.of Specimen 

           6 Sizeincm/Areaincm2 

           

7 

CompressiveStrength 
obtainedforindividual 
bricks in Kg. per Cm2 

           8 AverageStrengthinKg/Cm2 

           9 SpecifiedCompressive 
Strength in Kg/Cm2 

           10 

Acceptability 

           11 

Sign.OfSiteEngineerwith 
date 

           

12 

Contractor / contractor's 
representativeSignaturewith 

Name &date 

           13 

ActionTaken/Remark 

 
 
 
 
 

13. 
Testof the 

B
rick/B

rickTilesforC
om

pressiveStrength 
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14InspectionRegister 

 
 

      Sl. No 

      Dateandtime 

      Officer’sNameand designation 

      Items inspected and 
specificdefectsnoticed & action 

to be taken 
      Signature 

      SiteOrderBook Pageno./letter 
no. 

Defects 
takento 

Site 
Order 

Book/lett
er written 

      Date 
      Sign. of Site Engineer/PMC 
      Finalaction/result 
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15.AdmixtureRegister 
 
 

Sl 
.
N 
o 

Date 
of 
Rece 
ipt 

Sour 
ceof 
Rece 
ipt&
Ch. 
No. 
/Bill 
No. 

Qty 
Recei 
ved 
(Kg) 

Cum 
Qty 
Recei 
ved 
(Kg) 

Dat 
eof 
Iss 
ue 

Qty 
issu 
ed 
(Kg) 

Cumula 
tiveqty 
issued 
(Kg) 

Balan 
ce at 
the 
endof
the 
Day 
(Kg) 

Item of 
workin 
which 
consu 
med 

Sign. 
Of 
Site 
Engin 
eer 
with 
date 

Sign. 
Of 
contra 
ctor 
with 
date 

Rema 
rks 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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BillPerforma 
 

Nameofwork: 
 

LOINo. 
 

NameofContractor: Date 

of Start : 

DateofPreparationofBill: 
 
 

S 
N 

Item 
No. 

Descri 
ption 

of 
Items 

Unit Qty 
as 

per 
Agt 

. 

Rate 
as 

per 
Agt. 

Qtyas 
per 
Pre. 
Bill 

Qtyas 
per 
this 
Bill 

Cumu 
lative 
Qty. 

Amt. 
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Specification for Specialised(PU) Coating for Floor for Cold Room Work 
 
 

1. Laying of 4 mm thick Ucrete MF flooring (For Chilled Cold Rooms, Ripening Rooms, and Loading Unloading Area) 
(Slip Resistance-R10): (For Temperature range – (0°C to +60°C) Medium duty Polyurethane hybrid flooring system Surface 
Preparation: Preparing the surface by scarification and eliminating the total dust so as to obtain a sound surface. All the 
termination points shall be cut out with Anchor Grooves. Application: Laid with 1mm thick scratch coat topcoat of ‘Ucrete MF’ 
and finished with topcoat with 3mm thick ‘Ucrete MF’ for a Monolithic finish. The total thickness of the floor shall be 4mm. 
Make. SIKA, Pidilite, STP, Fosroc 
 

2. Laying of 6 mm thick Ucrete MF flooring (For Frozen Cold Rooms Area)(Slip Resistance-R10):  
 

(For Temperature range – (-18°C to +60°C) Medium duty Polyurethane hybrid flooring system Surface Preparation: Preparing 
the surface by scarification and eliminating the total dust so as to obtain a sound surface. All the termination points shall be cut 
out with Anchor Grooves. Application: Laid with 1mm thick scratch coat topcoat of ‘Ucrete MF’ and finished with topcoat with 
3mm thick ‘Ucrete MF’ for a Monolithic finish. The total thickness of the floor shall be 4mm. Make. SIKA, Pidilite, STP, Fosroc 
 

3. Laying of 4 mm thick Ucrete MF flooring (For Ante Chamber and Loading Unloading Area)  
(Slip Resistance-R10): (For Temperature range – (10°C to +60°C) Medium duty Polyurethane hybrid flooring system Surface 
Preparation: Preparing the surface by scarification and eliminating the total dust so as to obtain a sound surface. All the 
termination points shall be cut out with Anchor Grooves. Application: Laid with 1mm thick scratch coat topcoat of ‘Ucrete MF’ 
and finished with topcoat with 3mm thick ‘Ucrete MF’ for a Monolithic finish. The total thickness of the floor shall be 4mm. 
Make. SIKA, Pidilite, STP, Fosroc 
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